1. THIS CONTRACT IS ARATED

SOLICITATION, OFFER AND AWARD

ORDER UNDER DPAS (15 CFR 700)

RATING PAGE OF PAGES

} 1 61

2. CONTRACT NUMBER
EP-W-17-022

3. SOLICITATION NUMBER
SOL-DC-17-00002

4. TYPE OF SOLICITATION 5. DATE ISSUED 6. REQUISITION/PURCHASE NUMBER

LISEALED BID (IFB) 04/19/2017PR-OEI-17-00856
X] NEGOTIATED (RFP)

7. ISSUED BY

cobe |HPOD

HPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

8. ADDRESS OFFER TO (If other than Item 7)

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

SOLICITATION

9. Sealed offers in original and

copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if hand carried, in the

depository located in until local time
(Hour) (Date)
CAUTION: LATE Submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1. All offers are subject to all terms and conditions contained in this solicitation.
10. FOR IA. NAME B. TELEPHONE (NO COLLECT CALLS) C. E-MAILADDRESS
INFORMATION } AREA CODE NUMBER EXT. westry.keith@epa.gov
SALE: Keith Westry 202 564-9863

11. TABLE OF CONTENTS

X) | SEC. | DESCRIPTION | PAGE(S) X) | SEC. | DESCRIPTION | PAGE(S)
PART | - THE SCHEDULE PART Il - CONTRACT CLAUSES

A SOLICITATION/CONTRACT FORM 1 X | | | CONTRACT CLAUSES | 55

X B SUPPLIES OR SERVICES AND PRICES/COSTS 3 PART Ill - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.

c DESCRIPTION/SPECS./WORK STATEMENT 7 X | J | LIST OF ATTACHMENTS | 61

X D PACKAGING AND MARKING 29 PART IV - REPRESENTATIONS AND INSTRUCTIONS

X E INSPECTION AND ACCEPTANCE 30 [l K REPRESENTATIONS, CERTIFICATIONS AND

X F DELIVERIES OR PERFORMANCE 32 OTHER STATEMENTS OF OFFERORS

G CONTRACT ADMINISTRATION DATA 35 | L INSTRS., CONDS., AND NOTICES TO OFFERORS

X H SPECIAL CONTRACT REQUIREMENTS 42 O M EVALUATION FACTORS FOR AWARD

OFFER (Must be fully completed by offeror)

NOTE: ltem 12 does not apply if the solicitation includes the pr

at 52.214-16, Minimum Bid Acceptance Period.

12. In compliance with the above, the undersigned agrees, if this offer is accepted within

calendar days (60 calendar days unless a different period is inserted

by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite each item, delivered at the

designated point(s), within the time specified in the schedule.

13. DISCOUNT FOR PROMPT PAYMENT } 10 CALENDAR DAYS (%)

(See Section I, Clause No. 52.232.8)

20 CALENDAR DAYS (%)

30 CALENDAR DAYS (%) CALENDAR DAYS (%)

14. ACKNOWLEDGEMENT OF AMENDMENTS AMENDMENT NO. DATE AMENDMENT NO. DATE
(The offeror acknowledges receipt of
amendments to the SOLICITATION for offerors
and related documents numbered and dated):
15A. NAME [16. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
- CODE |097779698 FACILITY (Tywe or print)
ADDRESS ;
OF SRA International, Inc.
OFFEROR Attn: CATE GARRIS
15036 Conference Center Drive
Chantilly VA 20151
15B. TELEPHONE NUMBER 15C. CHECK IF REMITTANCE ADDRESS 17. SIGNATURE 18. OFFER DATE
AREA CODE NUMBER EXT. [] 1S DIFFERENT FROM ABOVE - ENTER

SUCHADDRESS IN SCHEDULE.

AWARD (7o be completed by government)

19. ACCEPTED AS TO ITEMS NUMBERED 20. AMOUNT

$115,000,000.00

21. ACCOUNTING AND APPROPRIATION
See schedule

22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION:

(10 u.s.c.2304 (c) ( y Darusc 253 (9 ( )

23. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified)

)

24. ADMINISTERED BY (/f other than Item 7) CODE |HPOD

See Schedule G

25. PAYMENT WILL BE MADE BY

CODE [RTP FMC
ee Schedule G

26. NAME OF CONTRACTING OFFICER (Type or print)

Sheila Dolan

27. UNITED STATES OF AMERICA 28. AWARD DATE

~ FLECTRORNIC

S R aeiaTaRs | O1/2512017

(Signature of Contracting Officer)

IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.

AUTHORIZED FOR LOCAL REPRODUCTION
Previous edition is unusable

STANDARD FORM 33 (Rev. 9-97)
Prescribed by GSA - FAR (48 CFR) 53.214(c)



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-17-022

PAGE OF

NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.

ITEM NO.
(&)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

DUNS Number: 097779698
Information Technology Solutions
Business Information Strategic Support (ITS-BISS)
ITI
The overall minimum for this contract is:
$25,000.00
The minimum is guaranteed
The overall maximum for this contract is:
$115,000,000.00
Max Expire Date: 07/24/2022
Admin Office:
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
Delivery Location Code: HPOD
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460 USA

Payment:

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2 .epa.gov/financial/contracts

Durham NC 27711
Accounting Info:
17-18-B-HT1-ZZZHF8-2504-LEKM0000-17HTEAS012-001
BFY: 17 EFY: 18 Fund: B Budget Org: HT1 Program
(PRC) : ZZZHF8 Budget (BOC): 2504 Job #: LEKM0000
DCN - Line ID: 17HTEAS012-001
FOB: Destination
Period of Performance: 07/25/2017 to 07/24/2022

Functional Area 1 (FAl): Integrated Program
Support Services (IPSS)
Minimum Guarantee: $25,000

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



SECTION B - SUPPLIES OR SERVICES/PRICES
B.1 AWARD OF TASK ORDERS

After contracts are awarded by the Government, services will be ordered by the issuance of individual task orders
awarded on a competitive basis per FAR 16.505(b)(1). Task Orders to fulfill requirements under FA1 will be
competed among the FAI suite of contractors. Task Orders to fulfill requirements under FA2 will be competed
among the FA2 (small business) suite of contractors. Except as provided in clause B.4, FAIR OPPORTUNITY
EXCEPTIONS FAR 16.505(b)(2), each FA1 contractor will be given a fair opportunity to be considered for award
of each individual task order issued to fulfill FA1 requirements, and each FA2 contractor will be given a fair
opportunity to be considered for award of each individual task order issued to fulfill FA2 requirements.

The fair opportunity process will operate as follows:
a. Task Orders — General:

(1) A written task order, in accordance with the terms and conditions set forth herein, shall be the
only basis for acquisition of services under this contract.

(2) Orders will be placed directly with the contractor by U.S. Environmental Protection Agency
(USEPA) Contracting Officers as a result of a Request for Task Order Proposal (RFTOP)
competition.

(3) Some orders may be exempt from competition in accordance with FAR 16.505(b)(2) and
Section B.4 “Fair Opportunity Exceptions,” as shown below.

(4) The contractor shall be responsible for performance in accordance with the terms and
conditions of the contract when a task order is placed by an USEPA Contracting Officer.

(5) In accordance with FAR 5.202, task orders placed under any resultant contract need not be
synopsized.

(6) Contractors may not protest the award of the task orders issued under the resultant contracts,
except on the grounds that the order increases the scope, period, or maximum value of the contract
or orders valued in excess of $10 million. Protests of orders in excess of $10 million may only be
filed with the Government Accountability Office, in accordance with the procedures at FAR
33.104.

b. Ordering Procedures:

Request for Task Order Proposal (RFTOP) - When the Government identifies a requirement for work to be
performed under this contract as described in Section C, the USEPA Contracting Officer will issue a written REFTOP
to each Multiple Award IDIQ Base Contract awardee included in the FA 1 suite of contractors for requirements that
are relevant to FA1 services or to the FA2 suite of contractors for requirements that are relevant to FA2 services.
The RFTOP will contain information comparable to a competitive solicitation. Such information will include, but is
not limited to:

(1) Performance Work Statement (PWS) that identifies the Government's requirement,

(2) instructions to the contractors for responding to the RFTOP including the time frame for submission,

(3) evaluation and award factors, and

(4) any other relevant instructions to the contractor, e.g., Government acceptance of initial offer without discussions.



RFTOPs will be sent through FedConnect to each awardee and responses will be required electronically through
FedConnect. If a contractor is unable to submit a proposal in response to the RFTOP, the contractor shall notify the
Contracting Officer electronically through FedConnect in accordance with the below waiver from submission
procedures.

WAIVER FROM SUBMISSION. Each multiple award contractor shall submit a task order proposal to each RFTOP
unless a written Waiver from Submission is obtained from the USEPA Contracting Officer. A waiver may only be
granted when:

1. The multiple award contractor certifies that a significant conflict of interest exists and no mitigation of the conflict
of interest is possible, or

2. A compelling reason exists for abstaining from the competitive process.

The contractor shall submit any request for a Waiver from Submission through FedConnect to the USEPA
Contracting Officer within five (5) calendar days of the RFTOP issuance. The USEPA Contracting Officer will
respond within five (5) days of receiving the request granting or denying the waiver. If a waiver is granted by the
USEPA Contracting Officer, the contractor is not required to submit a task order proposal to the RFTOP. If a waiver
is not granted by the USEPA Contracting Officer, the contractor shall submit a task order proposal to the RFO.

Task Order Evaluation and Selection Procedures - Contractors responding to a RFTOP must submit their proposals
through FedConnect within 30 calendar days of issuance unless otherwise specified in the RFTOP. Proposals shall
be in Microsoft Word and Microsoft Excel formats; cover letters, forms, and charts may be submitted in PDF.

USEPA reserves the right to award individual task orders on the basis of initial offers received without discussion,
therefore proposals should contain the offeror's best terms from a cost/price and technical standpoint. Offerors are
advised that in the evaluation process, the price and technical merit relative importance will be stated in the RFTOP.

Upon receipt of the contractors' proposals, the Government will evaluate proposals received and select the contractor
who offers the best value for the task order. All task orders resulting from the RETOP will be firm-fixed price
(FFP), time-and-materials (T&M) or a combination of both pricing structures.
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Award of task orders will be made as a result of a "best value, trade-off™ or “lowest-priced, technically acceptable
source selection. Best value, trade-off means that the Government will perform a price/technical trade-off analysis
such that business judgment will be exercised in selecting the most advantageous approach to the Government,
considering both the price and technical merit of proposals. The determination of best value will be made by
comparing the differences in the value of performance capability factors with the differences in the price proposed.
The Government will not make an award at a significantly higher overall price to the Government to achieve only
slightly superior performance capability features. The Government will make this assessment through the
development of trade-off analyses that involve the assessment of benefits of superior performance capability
features - for example, economic benefits clearly attributable to superior productivity; probability of successful
contract performance; and/or unique and innovative approaches or capabilities - versus the added price. Overall
price to the Government may become the ultimate determining factor for award of the task orders as proposals
become more equal based on the other factors. The degree of equality between offerors' proposals will be measured
by the quantity, significance, and applicability of the superior features proposed and not by the total scores achieved.
The Government may also make award based on the lowest priced technically acceptable offeror. The best value
method of selection will be stated in the RFTOP for each requirement.

Price reasonableness is of significant importance in the overall task order award decision. Therefore, offerors are
reminded that award will be made to the offeror whose proposal provides the combination of features that offers the
greatest overall value to the Government.



The price portion of contractor responses to RFTOP will not be assigned quantitative scores. The information
contained in the proposals will be analyzed and evaluated to determine reasonableness of each price proposed. Price
realism analysis may be performed in accordance with FAR 15.404-1(d), if necessary, to ensure:

(a) The offeror's proposed prices are realistic for the work to be performed;
(b) The proposed prices demonstrate that the offeror understands the Government's requirements; and
(¢) The proposed prices are consistent with the various elements contained in the proposal.

Price reasonableness will be analyzed in accordance with FAR 15.404-1(b).
Task orders will be issued to the contractor by the USEPA Contracting Officer through FedConnect.

B.2 CONTRACT TYPE

This is a multiple award Indefinite Delivery Indefinite Quantity (IDIQ) contract. Task orders will be competitively
placed per the procedures set forth in this section and in accordance with the fair opportunity process per Federal
Acquisition Regulation (FAR) 16.505(b)(1) and exceptions to the fair opportunity process per FAR 16.505(b)(2).
Task orders will be firm-fixed price (FFP) or time-and-materials (T&M) or a combination of both pricing structures.
Task order type will be stated in the task order solicitation.

It is contemplated that EPA will award two (2) suites of IDIQ contracts: One suite for the Functional Area 1 (FAT):
Integrated Program Support Services which is full and open competition and one suite for Functional Area 2 (FA2):
Independent Assessments and Support (IAS) Services which is set-aside for small business.

B.3 EPA-B-16-101 MINIMUM AND MAXIMUM AMOUNTS

During the period specified in the “Ordering” clause, the Government shall place orders totaling a minimum of
$25,000.00 for each contract awarded under the FA1 requirement. During the period specified in the “Ordering”
clause, the Government shall place orders totaling a minimum of $25,000.00 for each contract awarded under the
FA2 requirement. The amount of all orders shall not exceed $115 million combined for the FA1 contracts and $25
million combined for the FA2 contracts.

The maximum represents the Government's total potential requirement for all of the multiple award contracts
awarded. The Government is not obligated to order the maximum from a contractor, and that the maximum of each
contract will ultimately depend on the number and size of the orders received by the contractor under the contract.

B.4 FAIR OPPORTUNITY EXCEPTIONS FAR 16.505(b)(2)

Exceptions to the fair opportunity process. The USEPA Contracting Officer shall give every awardee a fair
opportunity to be considered for a task order exceeding $3,500 unless one (1) of the following statutory exceptions
applies:

(1) The agency need for the supplies or services is so urgent that providing a fair opportunity would result in
unacceptable delays.

(ii) Only one awardee is capable of providing the supplies or services required at the level of quality required
because the supplies or services ordered are unique or highly specialized.



(ii1) The order must be issued on a sole-source basis in the interest of economy and efficiency because it is a logical
follow-on to an order already issued under the contract, provided that all awardees were given a fair opportunity to
be considered for the original order.

(iv) It is necessary to place an order to satisfy a minimum guarantee.

(v) For orders exceeding the simplified acquisition threshold, a statute expressly authorizes or requires that the
purchase be made from a specified source.

(vi) In accordance with section 1331 of Public Law 111-240 (15 U.S.C. 644(r)), contracting officers may, at their
discretion, set aside orders for any of the small business concerns identified in 19.000(a)(3). When setting aside
orders for small business concerns, the specific small business program eligibility requirements identified in FAR
Part 19 apply.

B.5 UNITED STATES ENVIRONMENTAL PROTECTION AGENCY TASK ORDER OMBUDSMAN

Denise C. Clarke, Acting Agency Advocate for Competition
USEPA Headquarters, Office of Acquisition Management
1200 Pennsylvania Avenue, N. W.

Mail Code: 3801R

Washington, DC 20460

Phone: 202-564-8414
Email: clarke.denise(@epa.gov

B.6 EPAAR 1552.216-73 FIXED RATES FOR SERVICES-INDEFINITE DELIVERY / INDEFINITE
QUANTITY CONTRACT (APR 1984)

The following fixed rates shall apply for payment purposes for the duration of the contact.
BUSINESS PROPOSAL, PRICING DOCUMENT

The rate, or rates, set forth above cover all expenses, including report preparation, salaries, overhead, general and
administrative expenses, and profit.

The Contractor shall voucher for only the time of the personnel whose services are applied directly to the work
called for in individual Delivery Orders and accepted by the EPA Project Officer. The Government shall pay the
Contractor for the life of a delivery order at rates in effect when the delivery order was issued, even if performance
under the delivery order crosses into another period. The Contractor shall maintain time and labor distribution
records for all employees who work under the contract. These records must document time worked and work
performed by each individual on all Delivery Orders.

(End of clause)



SECTION C - DESCRIPTION/SPECIFICATIONS

C.1 CONTRACT CLAUSES INCORPORATED BY REFERENCE

Clause
Database

EPAAR 1552.211-79

Clause Number Clause Title

Compliance with EPA Policies for Information Resources
[Management. (JAN 2012)

Performance Work Statement (PWS)

1.0 PURPOSE AND SCOPE

The purpose of this acquisition is to provide the Environmental Protection Agency (EPA) with a 3" generation
Agency-wide contract vehicle, ITS-BISS III (pronounced Its-Biz), for a broad range of information technology (IT)
and information management (IM)! technical and professional services with emphasis on integrated program
management support services and independent assessments and support (IAS) services. These services provide EPA
with support for implementing key ITIM federal statutes and policies including the Clinger Cohen Act, Government
Performance Results Act, Paperwork Reduction Act, Federal Information Security Management Act, and Office of
Management and Budget (OMB) Circulars. ITS-BISS III also provides services to support EPA’s information
priorities such as implementing enterprise information tools and services. The ITS-BISS III PWS is divided into two
(2) functional areas, as follows:

Functional Area | (FA1): Integrated Program Support Services
Functional Area 2 (FA2): Independent Assessments and Support (IAS) Services

FA1 for Integrated Program Support Services covers Sections 4.1 —4.12 of the PWS. This functional area includes
core ITIM services such as Policy, Planning, Information Security, Investment Management, Enterprise Architecture,
IT Architecture, and Program and Project Management. FA1 also includes other important ITIM support services
such as Training, Human Capital Management, and Communications Support. Contractors providing services under
FA1 may be required to provide customers with independent assessments and related support services that are
ancillary to the efforts for a requirement for integrated program management support.

FA2 for Independent Assessments and Support (IAS) Services covers Sections 4.13 — 4.15 of the PWS. FA2 includes
core ITIM services such as Systems Analysis and Support, Acquisition Management Support, and Independent
Assessment Services (IAS). The Systems Analysis and Support Services includes services such as Systems
Definition and Business Case (Exhibit 300) Development Services. The Independent Assessments and Support
Services includes services such as Risk Assessment Support and Independent Verification and Validation (IV&V)
Services.

ITS-BISS III will be national in scope and will support EPA’s Office of Environmental Information (OEI) as well as
EPA’s National Program, Administrative, Regional and Field Offices. ITS-BISS III will be OEI’s primary source of
advisory and assistance for ITIM Program and Independent Assessments and Support Services. ITS-BISS III is also
intended to fully support the ITIM needs of EPA’s program, administrative, regional, and research offices. These
customers may require comprehensive ITIM program support on a multi-year basis, or may have short-term, single
purpose order requirements. Therefore, the program and independent assessment and support requirements  described
in the PWS are intended to provide EPA customers with comprehensive cradle-to-grave advisory and assistance in
solving any analytical, planning, development, implementation, evaluation, or tool and other program support
challenges. Other Federal departments and agencies also may access ITS-BISS III through Interagency Agreements
subject to the requirements of the base contract.

1 The acronym “ITIM” is used throughout this PWS to convey that the scope of this acquisition covers both the areas
of Information Technology (IT) and Information Management (IM).



This is a Performance-Based acquisition and a Quality Assurance Surveillance Plan (QASP) will be included with
each Task Order (TO) issued under the Indefinite Delivery/Indefinite Quantity (IDIQ) contracts. See Attachment 6
of the for a sample of a QASP that will be included with the task orders.

2.0 OBJECTIVES

EPA has established several broad performance objectives for ITS-BISS III. The abilityto achieve these objectives
will depend in large part on the ability and commitment of the ITS-BISS III Contractors’ (individually and
collectively) to lead, manage, innovate, collaborate, and deliver technical excellence on task orders (TO) and projects,
and the across the contract as a whole. The objectives are:

ITS-BISS 111 is consistently the vehicle of choice for EPA customers secking information program support
services and independent assessment support services based on a strong customer outreach and service
model, a well-executed and streamlined TO award process, and TO proposals that are technically exeelenree
excellent and highly competitive and reflect ITIM best practices.

Customers, managers, and stakeholders identify ITS-BISS III as one of EPA’s best performing vehicles
based on a reputation for consistently delivering outstanding technical and management services and
solutions to EPA’s emerging and ongoing ITIM needs.

Customers and stakeholders recognize the value of ITS-BISS Ill based on its  contribution to improving the
performance and maturity of the EPA Information Program, particularly in facilitating cross-project and
program learning, coordination, and collaboration.

EPA expects that achieving these objectives will require each ITS-BISS III Contractor to:

Establish and maintain a strong understanding of the mission, goals, and objectives of EPA’s environmental,
administrative, and information programs.

Establish and maintain a proactive outreach and coordination program to communicate and share
information with existing and prospective customers and stakeholders on the vehicles’ services, capabilities,
lessons learned, opportunities for cross-project and program coordination, and on the value proposition of
the vehicle for the customer.

Establish and maintain a TO process capable of responding rapidly to a diverse and large portfolio of TO
Requests for Proposals (TORFPs) during the transition from the current contract (ITS-BISS II) and
throughout the life of the vehicle.

Establish, maintain, and grow a core team of highly skilled ITIM professionals, led by a strong and active
management team, which is collectively capable of delivering quality results on a consistent, sustainable basis
for the vehicle customers.

Offer Task Order Proposals (TOPs) that demonstrate customer-focus, technical excellence, effective project
management, appropriate staffing, competitive pricing, ITIM best practices, and cross-project and program
coordination.

Deliver on TOP commitments with quality products and services that meet customer requirements and
specifications the first-time, on budget and on schedule.

Demonstrate the ability and commitment to collaborate in tangible ways with its peer ITS-BISS III
Contractors and with other OEI Contractors to the benefit of EPA’s information community.

Maintain a strong working knowledge of Federal and EPA ITIM policies, standards, and best- practices and
the ability to apply them to EPA order projects.



3.0 KEY INFORMATION

3.1 Definitions

EA - Enterprise Architecture: A strategic information asset base: which defines the business, the information
necessary to operate the business, the technologies necessary to support the business operations, and the transitional
processes necessary for streamlining business processes and implementing new technologies to improve service to
citizens.

HPO — High Performing Organization: An HPO organization utilizes management controls, processes and systems
that are consistent with prevailing best practices and demonstrates performance thatis comparable or exceeds other
providers in the same sector whether public or private.

OEI - Office of Environmental Information: Supports the Agency’s mission of protecting public health and the
environment by integrating high quality environmental information to make it useful for informing decisions,
improving information analyses, documenting performance, and measuring success. The office, in consultation with
its many different internal and external stakeholders and partners, establishes and oversees information policies and
procedures to address the concerns of local, state, and federal government; tribes; the regulated community; interest
groups; the general public; and EPA managers and staff. Specifically, the office performs the following major
functions:

o  Fulfill the responsibilities of the EPA’s Chief Information Officer in accordance with the Clinger- Cohen
Act.

e  Serve as a point of contact for EPA’s external partners on information issues and assist them in locating,
using, and leveraging information and services.

e  Provide leadership for improving the quality and utility of EPA’s data and information.

o Improve the efficiency of data and information collected by EPA to fulfill current and future information
needs, while reducing the costs and other burdens for partners and stakeholders.

o  Ensure that the best practical and cost-effective technology is applied to meet EPA’s current and future
information needs.

e  Provide leadership in the integration, analysis, and interpretation of environmental data, by producing
products and policies that represent best practices and are responsive to customer needs.

e  Provide the public with high-quality and useful information on environmental quality, status, and trends with
the goal that our customers will be empowered to use the data and information to enhance their health and
protect the environment in their communities.

o  Ensure that EPA shares environmental data and information with our partners and the publicina consistent,
efficient manner that avoids conflicting or confusing messages and promotes user understanding through
contextual information.

OMB — Office of Management and Budget: Assists the President in the development and execution of his policies
and programs. OMB has a hand in the development and resolution of all budget, policy, legislative, regulatory,
procurement, e-gov, and management issues on behalf of the President. OMB is composed of divisions organized
either by Agency and program areas or by functional responsibilities.

However, the work of OMB often requires a broad exposure to issues and programs outside of the direct area of
assigned responsibility.

OTOP — Office of Technology Operations and Planning: Is the Agency focal point for policy, management and
implementation of EPA’s information technology (IT) infrastructure, and oversight of federal and Agency statutes,
regulations, and standards. The office head serves as the Chief Technology Officer (CTO) of EPA and the Deputy
Chief Information Officer for Technology. The Office is responsible for information technology leadership at EPA
under the CTO. The Office has overall responsibility for programs and functions of:

e IT Policy and Strategic Planning
e  Program Management Oversight and Implementation
e  Hardware and Software Solutions for end-user and other IT professionals as necessary to support



Government programs.

3.2 Advisory and Assistance Services (AAS)

This contract includes the full range of advisory and assistance services (AAS) described in FAR 37.201 and 37.203,
and related services of a similar nature, whether or not they are actually deemed advisory and assistance. This
contract allows for provision of those services whether they relate directly to IT or are ITIM solutions for issues of
EPA program management and administration in a broad sense.

3.3 Enterprise and Cross-Program Coordination

The Contractor shall actively look for opportunities to facilitate cross-project and program coordination and
collaboration to advance ITIM at EPA. As the Contractor gains institutional and technical knowledge of EPA while
working on orders or conducting outreach activities, the Contractor shall provide this type of information to ITS-
BISS III customers, stakeholders, and to the OEI [TS-BISS IIl Management Team on an ongoing basis. On an annual
basis, the Contractor shall present this information in the form of a report to the OEI ITS-BISS IIl Management Team
and ITS-BISS III customers and stakeholders. The report shall describe the progress and the accomplishments in
facilitating cross-project and program coordination through ITS-BISS Il activities. The report also shall at a
minimum provide examples of cross-project and program coordination on ITS-BISS Il TOs and outreach activities,
describe lessons learned, and highlight opportunities for improved coordination, including opportunities for better
leveraging EPA’s ITIM enterprise tools and services and improving the efficiency and effectiveness of EPA’s ITIM
program. EPA reserves the right to establish and modify the format of this report in consultation with the Contractor.

All planning and other work under this contract will be performed with the EPA Enterprise and Information
Technology Architecture as its underlying basis. In the interest of preserving the integrity of a unified architecture,
the Contractor shall analyze common requirements between planned and existing projects and requirements which
may cross program/medium (i.e., air, water, toxic substances, hazardous waste, etc.), geographic, or organizational
lines. The Contractor will notify the EPA ITS-BISS III Contracting Officer (CO) and Contracting Officer
Representative (COR) of any technical issues arising from any individual TOs.(e.g. duplication, conflict, or violation
of EPA standards or ADP initiatives within EPA of which the Contractor has any knowledge). The principal products
of such analysis shall be the identification of opportunities for improvements in EPA information systems
management and the optimization of resources, the consideration of existing EPA systems and standards as feasible
alternatives to the development of new systems and standards, and the submission of special reports and presentation
of briefings on the findings and recommendations resulting from the analysis.

3.4 Task Order Performance Reviews

The Contractor shall provide the EPA ITS-BISS III Management Team with a Quarterly Order Performance Report.
The report shall provide summary cost, schedule, and performance data on all active and recently completed orders.
The update shall also describe any important issues and concerns potentially affecting cost, schedule, and
performance (e.g., delivery of required deliverables) on any active or recently completed orders. The report shall be
based on the actual data from the monthly order progress reports as well as other appropriate sources. In the quarterly
report, the Contractor shall also identify any immediate cross-project and program coordination opportunities or
challenges. On an annual basis, the Contractor shall submit a synthesis of the quarterly order performance data in

the form of an annual report. The annual report also shall describe accomplishments and lessons learned. EPA
reserves the right to establish and modify the format of this report in consultation with the Contractors. Both the
quarterly and annual reports shall be submitted in electronic format.

3.5 Competitive Advantage Avoidance

Some information to which the Contractor may be exposed under this contract (e.g., investment planning and review
information) could offer the Contractor a competitive advantage if it were used for purposes other than purely for the
performance of the contract. The Contractor shall safeguard all such information and limit access to it to those
personnel directly performing under the contract and only for the purposes of the contract. The Contractor shall
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especially prevent access to the information by business development, marketing, proposal development, or other
such personnel and prevent use of the information for any such purposes.

3.6 Location

It is anticipated that most work under this contract will be performed in Washington, D.C. and Research Triangle
Park, N.C. Work may also be performed in other EPA locations such as Regional or Field Offices. Some work may
occur at other federal agencies or state and local governments.

3.7 Period of Performance

The Base Period of the IDIQ contract will be from the date of contract award through 60 months.

3.8 Key Roles

Several roles have been identified that will have differing levels of authority and responsibility, as follows:

Contracting Officer (CO): The CO is the ultimate authority on the contract. The CO can issue direction, and
directly enact contract level changes and modifications. No change to monetary value or scope of the contract or
any element thereof can be altered, modified, reduced or changed without the direct approval of the CO.

Contracting Officer’s Representative (COR): The COR is the primary program administrator of the contract. He
or she is often referred to as the Federal Program Manager and oversees all elements of the contract. He or she is
the exercising body between the CO and the Contractor. The COR is authorized to issue Technical Direction and
will handle any issues or requests that impact scope or cost. The COR receives copies of all deliverables, is
involved in all projects, and leads the resolution of any issues. He or she also has the ability to approve invoices in
the TOCOR or ATOCOR’s absence.

Alternate Contracting Officer’s Representative (ACOR): The ACOR has the same level of authority and
responsibility as the COR. The ACOR exercises this authority in the COR’s absence.

Task Order Contracting Officer’s Representative (TOCOR): The TOCOR is the primary program administrator
of the TO. He or she is often referred to as the Federal Project Officer and is the individual responsible for
overseeing all programmatic elements of the executed TO. He or she will assist with TO-based requirements such
as access, time frames, inspections, security requirements, performance and quality inspections, and acceptance
procedures. The TOCOR is authorized to issue Technical Direction and is the primary point of contact for all TO-
based deliverables, monthly progress reports, and invoices.

Alternate Task Order Contracting Officer’s Representative (ATOCOR): The ATOCOR has the same level of
authority and responsibility as the TOCOR. The ATOCOR exercises this authority in the TOCOR’s absence.

3.9 Prime Contractor and Subcontractor Guidelines

For ITS-BISS III, EPA has established the following Prime and Sub Guidelines:

e A prime Contractor under ITS-BISS III can be a prime Contractor on another EPA ITIM contract.

s A prime Contractor in one functional area of ITS-BISS III cannot have a sub-relationship with any other
prime Contractor in that same functional area of ITS-BISS III.

e A prime Contractor in one functional area of ITS-BISS III (e.g., Functional Area 1) can have a sub-
relationship with one and only one prime Contractor in the other functional area (e.g., Functional Area 2).

e  An ITS-BISS subcontractor can have a sub-relationship with one and only one prime Contractor in each
functional area of ITS-BISS III.

e A prime Contractor on ITS-BISS III can have a sub-trelationship with a prime Contractor on another EPA
ITIM contract, including one of OEI’s ITIM contracts (e.g., Integrated Computing for the Enterprise (ICE)
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contract).

3.10 Federal and EPA Standards, Policies, and Regulations

The Contractor shall abide by all EPA regulations, policies, and procedures in effect during the contract period of
performance. This includes all changes in laws, regulations, policies, and procedures as they evolve during the
contract period of performance. The Contractor shall conform to the Agency’s Investment Management
Philosophy, including specific conformance with EPA’s Enterprise and Information Technology Architectures and
conformance to portfolio performance standards using Earned Value Management (EVM), and all EPA governing

documents associated with the EPA IT infrastructure, including the NCC Application Deployment Checklist
process. As a minimum, the Contractor shall conform to and abide by the federal policies and regulations and
EPA policies and procedures identified below:

Policy Description Uniform Resource Locator (URL)
/Regulation
https://obamawhitehouse.archives.gov/omb/m
Government Memorandum For Heads of emoranda_mO00-10/
Paperwork Executive Departments and
Elimination Act Establishments
(GPEA)
Government Records Management Guidance for http://www.archives.gov/records_manageme
Paperwork Agencies Implementing Electronic nt/pdfielectronic_si
Elimination Act Signature Technologies gnature technologies.pdf
(GPEA)
Information Memorandum For Heads of https://obamawhitehouse.archives.gov/o
Technology Executive Departments and mb/memoranda_m96-20/
Management Establishments -
Reform Act

Public Law 106-
229

Electronic Signatures in Global and
National Commerce Act (ESIGN)

https://www.gpo.gov/fdsys/pkg/PLAW-
106publ229/content-detail.html

Section 508 Electronic and Information www.sectionS08.gov
Compliance Technology Accessibility
Standards
Policy on Presidential Decision Directive — http:/fas.org/irp/offdocs/pdd-62.htm
Infrastructure PDD-62
Protection
Policy on Presidential Decision Directive — http://fas.org/irp/offdocs/paper598.htm
Infrastructure PDD-63
Continuity of Presidential Decision Directive — http://fas.org/irp/offdocs/pdd/pdd-67.htm
Government PDD-67
Operations
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Government
Information
Security

Reform Act

Memorandum for Heads of Executive
Departments and Establishments

https://acc.dau.mil/Community Browser.aspx?i
d=54665

Public Law 104-
106

Federal Information Processing
Standards Publications

http://www.itl.nist.gov/fipspubs/

https://www justice.gov/opcl/policy-objectives

Project Planning
and Execution

Privacy Act Memorandum For Heads of Executive

Policies Departments and Establishments

OMB Memorandum For Heads of http://www.gao.gov/assets/590/588407.

Architecture Executive Departments and pdf

Development Establishments

Guidance

Management of OMB Circular A-130 https://obamawhitehouse.archives.gov/b

Federal log/2016/07/26/managing-federal-

Information information-strategic-resource

Resources

National OMB Circular A-119 https://www.nist.gov/property-

Technology fieldsection/nttaa-act

Transfer Act of

1995

Budget Process OMB Circular A-11 https://obamawhitehouse.archives.gov/o
mb/circulars_all_current_year_all_toc

Improving OMB memorandum M-05-23,8/4/05 | https://georgewbush-

Information whitehouse.archives.gov/omb/memoran

Technology (IT)

da/fy2005/m05-23.pdf

Integrated Baseline
Reviews (IBRs)

The Program Managers’ Guide to the
Integrated Baseline Review Process
(4/03)

https://acc.dau.mil/adl/en-
US/37635/file/9126/Program%20Managcrs'%
20Guide%20t0%20thc%20Intcgrated%20Basc

linc%20Review%20Process.pdf

The Contractor shall conform to and abide by EPA policies, procedures, standards, directives, and other
requirements for [TIM. Below is a list of some of the key policy-related documents governing EPA 1TIM
work. Contractors may request a copy of an EPA ITIM policy during and following the Order Award
Process. Also, a comprehensive list of EPA’s ITIM policy-related documents can be found on EPA’s
intranet at http://intranct.cpa.gov/oci/imitpolicy/policies.htm. Access to EPA’s Intranet is available

through EPA’s central library.
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ITIM Policy or Contract-Related
Functional Area

Description of Policy Document

ITIM Policy

System Life Cycle Management Policy

o  Systems Life Cycle Management (SLCM) Procedure
o System Life Cycle Management (SLCM) Requirements

Guidance (PDF)

Information Access Policy
o Information Acccss Procedures
o Customer Scrvice and Public Access Standards

Quality Policy

o Procedure for Quality Policy

Mobile Computing Policy
o Mobile Computing Management Procedures

Configuration Management Policy
o Configuration Management Procedure

Enterprise Architecture

Enterprise Architceture Policy

Enterprise Architecture Governance Procedures
o Information Technology Infrastructure Standards Procedure
o Personal Computer Configuration and Management Standard
o Intcrim Update to the Personal Computer Configuration
and Management Standard
o Data Exchange and Collection Procedure (CIO 2122-P-04.0)

O

Investment Management

Capital Planning and Investment Control (CPIC) for the Management

of Information Technology Investments

o  Earned Value Management (EVM) Procedures

o Capital Planning and Investment Control (CPIC)
Procedurces for the Office of Management and Budget
Exhibits
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EPA Standards

O

O
O
O

Data Standards

Data Standards Development Procedures

Data Standards Maintcnance Procedures

Data Standards Implementation Procedures

Data Standards Waiver Procedures
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Security Policy

Environmental Protection Agency Information Sceurity Policy

O

O
O
O

O

c o O O

c o O O

Information Sceurity — Access Control Procedures
Information Sceurity — Awareness and Training Procedures
Information Sccurity — Audit and Accountability Procedures
Information Sccurity — Interim Sccurity Assessment and
Authorization Procedures

Information Sccurity — Interim Configuration Management
Procedurcs

Information Sccurity — Contingency Planning Procedures
Information Sccurity — Identification and Authentication
Procedurc

Information Sceurity — Incident Response Procedures
Information Sceurity — Interim Maintenance Procedures
Information Sceurity — Media Protection Procedures
Information Sccurity — Interim Physical and Environmental
Protection Procedures

Information Sccurity — Interim Planning Procedures
Information Sccurity — Interim Personnel Sceurity Procedures
Information Sccurity — Interim Risk Assessment Procedurces
Information Sccurity — Interim System and Services Acquisition
Procedurcs

Information Sccurity — Interim System and Communications
Protection Procedures

Information Sceurity — Interim System and Information Integrity

Proccdurcs

International Travel Procedure For Mobile Devices
Information Sccurity — Roles and Responsibilitics Procedures
Information Sccurity — Guidance for Manually Complcting the
Information Sccurity Awarcness Training

Information Sccurity — Spillage of Classificd Information Onto
Unclassified Systems

Information Sccurity — National Rules of Behavior
Information Sccurity — Privacy Procedure
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Communication Web Governance and Management
o Wcb Guide Procedures, Standards, and Guidance
o Cookies and Other Tracking Mcthods Procedures
o Wceb Content Types and Review Procedure
o External Site Links Procedure

Information Collection Policy

Enterprisc Information Management Policy (EIMP)

o  EIMP Cataloguing Information Proccdure
o  EIMP Minimum Mctadata Standards

3.11 AGENCY ACCESS BADGE REQUIREMENTS FOR ON-SITE CONTRACTOR PERSONNEL

Refer to Attachment 7, Agency Access Badge Requirements for On-site Contractor Personnel, for requirements
related to Contractors requiring physical access to Federally-controlled facilities and/or logical access to Federally-
controlled information systems.

4.0 REQUIREMENTS

The requirements of ITS-BISS III are divided into two (2) functional areas:

Functional Area 1 (FA1): Integrated Program Support Services
Functional Area 2 (FA2): Independent Assessments and Support (IAS) Services

EPA’s requirements under FA1 for Integrated Program Support Services are described in Sections 4.1 —4.12 of the
PWS. EPA’s requirements under FA2 for Independent Assessments and Support Services are described in Sections
4.13 - 4.15 of the PWS.

The Contractor shall furnish the necessary personnel, material, equipment, services and facilities (except as otherwise
specified) to perform the requirements of the contract and TO PWSs. The Contractor shall be responsible for training
contract personnel, as necessary, to perform the requirements of a TO. The Contractor shall provide this training at
no direct cost to the government. With the exception of the information and reporting requirements outlined in
Section 3.3: Enterprise and Cross-Program Coordination, and Section 3.4: Task Order Performance Reviews, the
Contractor shall perform work under this contract only as directed under TOs.

In general, the services and support described herein are the primary types of work to be conducted under this
contract. Absence in this section of specific mention of a category of service does not necessarily mean that such
service cannot be provided by this contract. The EPA Contracting Officer (CO), in consultation with EPA Contracting
Officer Representative (COR), will make the final determination of whether a requested advisory and assistance type
of support that is not specifically addressed herein may be performed. Consistent with the scope and purpose of the
contract, the Contractor shall provide a full and complete range of technical and professional support to EPA to assist
with any and all aspects of analyzing, planning, designing, developing, implementing, managing, reporting, and
otherwise supporting EPA’s ITIM requirements.

This contract may not be used to: a) acquire hardware, software, or communications resources on behalf of the
government except as may be necessary and specifically authorized to support TO performance, b) construct and/or
implement production hardware, software, or telecommunications systems, or ¢) provide ordinary operation,
maintenance, or repair services for any item of EPA’s information infrastructure. Any hardware, software, or
communication resources acquired in the performance of this contract must comply with EPA’s architecture or other
ITIM policies or standards.

No litigation support activities or legal research may be performed under this contract. For TOs involving analyses,
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studies, and audits, the Contractor shall provide options and recommendations together with a detailed substantiation
for any recommendations. EPA shall make all final decisions regarding the adoption or implementation of any
recommendations made under this contract.

FUNCTIONAL AREA 1: INTEGRATED PROGRAM SUPPORT
4.1 Policy

The Clinger Cohen Act, Paperwork Reduction Act, Federal Information Security Management Act, and other Federal
ITIM statutes, policies, and executive orders require EPA and other Federal CIOs to establish and implement policies,
plans, and controls to ensure the effective management of Federal information technology resources. The Contractor
shall provide services to support compliance with these and other related statutory, regulatory, and policy
requirements. The Contractor shall provide a broad range of technical and professional services to support EPA’s
ITIM policy functions and operations at all levels of the organization and across all elements of this statement of
work. This support may include, but isnot limited to:

e  Analyzing, developing, maintaining, communicating, implementing, and evaluating I'TIM policies,
procedures, standards, guidance and other related policy documents or tools.

e  Providing support for managing policy program operations, including maintaining policy documents and
plans, developing and maintaining standard operating procedures for the policy development process,
creating templates for policy-related documents, and maintaining status information on existing EPA ITIM
policies (e.g., sunset dates, responsible organizations, etc.)

e Identifying and analyzing policy drivers and gaps that will support program strategy development and
recommendations for addressing them.

e Providing tools, advice, and assistance to support policy implementation.

e  Monitoring compliance with ITIM policies and measuring their effectiveness.

e Providing support for developing, revising, and implementing EPA's IT Waiver process and tools.

The policy support described in this section covers EPA’s ITIM policies as well as support for EPA  involvement in
cross-government policy initiatives (e.g., Federal Segment Architecture Methodology initiative).

4.2 Planning

The Paperwork Reduction Act requires federal agencies to develop and maintain a strategic Information Resources
Management (IRM) Plan that describes how ITIM activities support the accomplishment of EPA missions. The
Clinger-Cohen Act, as implemented in federal policies and directives, requires agencies to develop and implement
strategic and tactical ITIM plans. EPA also is seeking Contractor support to strengthen its planning function and
operations in areas of IT Capacity Planning and Green IT.

IT Capacity Planning: The Contractor shall provide a broad range of technical and professional services to  support
EPA’s IT capacity planning function and operations. This support may include, but isnot limited to

¢ Providing advice and assistance to support EPA in establishing and implementing an IT capacity planning
function and operation.

¢ Developing, analyzing, and supporting the implementation of metrics and statistics for measuring and
evaluating the usage, capacity, and performance of EPA’s IT infrastructure, network, and IT assets.

¢  Scanning and analyzing research and authoritative information on future IT trends and directions, and
providing advice on the potential issues and implications of these trends for EPA.

¢  Conducting research and gathering data to develop and analyze IT planning scenarios, perform scenario and
trend analysis, support the implementation or enhancement of existing EPA planning processes, and support
the development and implementation of new planning processes.

Green IT Planning: The Contractor shall provide comprehensive Green IT planning, advice and assistance services
to EPA information organizations and programs. This support may include but is not limited to:
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¢  Providing advice and assistance to EPA on developing and/or applying measures and metrics to  support
assessing EPA IT from an environmental stewardship perspective.

e  Supporting EPA organizations and programs in assessing the performance of EPA’s IT infrastructure and
assets against Green I'T measures and metrics.

¢  Advising and assisting EPA organizations and programs in researching, planning, developing, and
implementing Green IT initiatives, projects, and programs.

Other Planning Support: The Contractor also shall provide a broad range of technical and professional services to
support EPA’s ITIM planning functions and operations in meeting legislative and policy mandates. This support may
include, but is not limited to:

¢  Providing advice and assistance to support compliance with federal and EPA ITIM planning activities,
policies or mandates. This may include analyzing, developing, maintaining, communicating, implementing,
and evaluating EPA’s ITIM planning policies, procedures, standards, guidance, tools or other documents.

¢ Developing, maintaining and supporting the implementation of ITIM strategic, tactical, performance,
investment, architectural, business and other plans and planning processes.

e Assessing the effectiveness of new and existing ITIM plans, planning processes, and new technologies.

The Contractor shall be knowledgeable of and experienced in applying federal and private sector ITIM planning best
practices. Inresearching, assessing, and planning for new technologies, the Contractor shall perform, obtain, and use
long-term strategic technology assessments, projections, trend analyses, and the most-informed speculation available.
The Contractor shall map out likely scenarios for technological advancement and analyze their impact upon the needs
and capabilitics of EPA to use information and information technology as a strategic tool and method protecting the
environment.

4.3 Security

EPA’s information security requirements are growing in response to new information security challenges and the
ongoing requirements of federal policies and statutes. EPA is continuing to build and strengthen its information
security function and operations in response to these challenges with the goal of ensuring that EPA maintains its high
level of compliance and performance.

The Contractor shall provide a broad range of technical and professional information security support. This support
may include, but isnot limited to:

e Supporting policy, planning and program development, management, implementation, evaluation, oversight,
compliance, and outreach activities.

¢ Providing advice and assistance on compliance support issues and tasks, including butnot limited to security
planning, risk and technical vulnerability assessment support, security testing and other related systems
security support.

¢  Providing advice and assistance on oversight issues and tasks, including support for program reviews,
evaluations and audits.

All studies, analyses, testing or other support provided under this contract shall conform to applicable federal, NIST,
and EPA ITIM Security policies, procedures, and standards. All testing and oversight work performed under this
contract shall utilize EPA approved tools unless otherwise designated by EPA’s IT Security Program.

Note: EPA intends to award the majority of Risk and Technical Vulnerability Assessment Support TOs under
Functional Area 2. However, these security services may be provided under Functional Area 1 when a customer
requests them as part of a larger Integrated Program Support Order. When these services are provided in Functional
Area 1, the Contractor’s Risk Assessment Support Services shall be at least comparable in scope and quality to those
provided by the Federal Shared Service Center. The Contractor’s Risk Assessment Support Services shall include the
provision of services such as Security Planning to address issues identified by the Risk Assessment.
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4.4 Investment Management Advice, Assistance, and Support

EPA requires support to maintain and mature its investment management functions and operations. The Contractor
shall provide comprehensive investment planning and management advice and assistance to  support EPA’s Capital
Planning and Investment Control (CPIC) Program. The Contractor shall provide similar support to other EPA
organizations seeking to develop and maintain an internal investment management capability.

The Contractor shall provide a broad range of technical and professional services in support of EPA’s ITIM
investment management functions and operations. This support may include, but isnot limited to:

Supporting the management and implementation of EPA’s CPIC Program, including but not limited to:

o Developing, revising, and maintaining policies, processes, procedures, practices, tools, and technologies
to strengthen and improve the program.

o  Supporting the execution of all phases of EPA’s CPIC process, including but not limited to, developing
investment data calls, refining investment criteria, reviewing business cases, conducting portfolio
analyses, supporting basic CPIC process management, providing material and assistance to support the
executive committees that oversee the CPIC process, assisting with portfolio management tools and
functionality (e.g. ¢CPIC), and, providing advice and assistance to support customers in developing high
quality business cases. This process support also includes tool support (e.g., ¢CPIC or other tools
selected to implement or manage the CPIC Program).

o Supporting EPA in producing the Office of Management and Budget Exhibit 300 and 53 business cases,
e-Gov Scorecard Updates, and related issues.

Providing advice and assistance to the EPA CPIC Program on program improvement initiatives and projects,
including:

o Expanding the scope of the ITIM program to include a larger percentage of the EPA ITIM budget.
o Creating a more robust evaluation component to the CPIC process.

o Supporting the ongoing implementation of earned value management, operational analysis, and other
investment tracking or monitoring tools and services.

o Strengthening EPA’s portfolio analysis knowledge and capabilities.

o Integrating or aligning ITIM processes with EPA financial or other processes, identifying strategic
opportunities for enhancing services and the program.

Supporting and coordinating customer and stakeholder outreach, education and training activities.

Providing support for Independent Verification and Validation (IV&V) activities and studies, including
support for Independent Baseline Reviews (IBRs) and Management IV& Vs to support the Investment
Management function.

Providing support for business case development for CPIC major and non-major investments. Business case
services offered under ITS-BISS III shall include any business case analytical or development support
service necessary to develop a comprehensive and compliant Exhibit 300 business case document. Business
case services also shall include comprehensive support for Earned Value Management, Operational
Analysis, High-Risk Reporting, as well as, support for any other related requirement necessary to comply
with existing or new EPA or OMB investment management requirements. All business case services
offered under ITS-BISS III shall reflect the best practices of both industry and government in performing this
service.
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Note: EPA intends to award orders for Exhibit 300 Business Cases, IBRs, and IV&V studies primarily under
Functional Area 2 of the contract. However, these investment management services may be provided under
Functional Area 1 when they are a component of a larger Integrated Program Support TO.

4.5 Enterprise Architecture

EPA requires an implementable Enterprise Architecture (EA) to improve the efficiency and effectiveness of how
EPA business processes and practices support mission goals and manage data necessary to produce the right
information for the right people in the right format. EPA’s EA Program facilitates improved EPA operations and
performance by providing architectural guidance, tools and training. The Contractor shall provide a broad range of
technical and professional services to support EPA’s enterprise architecture functions and operations at all levels of
the organization and at all layers of the architecture. This support may include, but is not limited to:

e Maturing and maintaining EPA’s enterprise architecture at all layers across EPA’s administrative, research
and scientific, and environmental and health protection businesses. Examples of the layers are strategic,
business, service, data, applications, technology and security.

e  Supporting all EPA program, research, and administrative organizations in developing, refining,
implementing and maintaining the baseline and target architectures and transition strategy to identify and
support closing gaps. This support includes the provision of business process management and modeling
services. This support also includes extending the existing architecture to other levels of an architecture
framework (e.g., segment and solution levels).

s  Supporting the management of the Enterprise Architecture Program, including but not limited to

o Analyzing, developing, maintaining, communicating, implementing, and evaluating EA policies,
procedures, standards, guidance, tools, or other documents.

o Developing and maintaining architectural guidance, training to support EPA transformation initiatives,
programs and Offices, and program support tools such as IMPART or other tools selected to implement
or manage the EA Program

o Maturing, maintaining and implementing EPA’s EA Segment Architectures, governance process, and
new EA software tools.

o Linking and harmonizing the architecture to EPA’s budget, investment review, and human capital
planning processes and ensuring alignment between EPA's enterprise architecture with federal
reference models and federal architecture models.

o Performing EA reviews of EPA information systems at key points in the Systems Lifecycle and the
CPIC process.

o Providing meeting support to the EA Program for meetings of the EA Working Group (EAWG) or
other groups, for EA presentations to the QIC or its subcommittees, and for EA program attendance at

conferences or with conference materials.

o Supporting EPA in developing and maintaining the target data architecture, enterprise data architecture
(EDA) framework, data reference model (DRM), and EPA data policy.

s  Supporting EPA in producing OMB required EA reports such as the segment templates and self-
assessments.

e  Supporting development and use of the architecture in a graphic analytical tool to facilitate enterprise
analysis and business intelligence.
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EPA also requires support for envisioning, planning, analyzing, and supporting the development and implementation
of a cohesive infrastructure for a Service Oriented Architecture (SOA) to support EPA  applications to leverage the
enterprise ITIM toolset.

4.6 IT Architecture Management and Planning Support

The Contractor shall provide advice and assistance to support the planning and management of EPA’s Information
Technology Architecture. This support may include, but is not limited to:

s  Contract services to support the planning, acquisition, and management of the EPA IT Architecture. The IT
Architecture establishes the plans and guidelines governing the totality of EPA’s IT infrastructure including
hardware, software, telecommunications systems, and acquired infrastructure services. Examples of
planning activities include technology research, alternatives analyses, cost analyses, feasibility studies,
development of technical specifications, testing, prototyping, and development of recommendations for
specific technology solutions. Examples of management support include oversight, assessment, monitoring,
and reporting on infrastructure performance and include recommending technology, procedural, or other
changes to improve performance. Management support also includes providing comprehensive advice and
assistance in assessing and deploying new and existing technologies.

e  Supporting and maintaining EPA’s IT Architectural Standards. The IT Standards Profile delineates the
technologies selected by EPA to perform various functions related to end-user computing and
communications, application hosting, networking/telecommunications, and information security. The
Standards Profile is integral to the technical design of EPA information systems. The Contractor shall
recommend changes based on EPA input and direction and industry technology trends and directions, and
periodically revise the Standards Profile. This program support also includes support for EPA’s ITIM
councils and governance bodies including the Quality and Information Council (QIC) and QIC
Subcommittee(s).

e Reviewing and analyzing system projects for compliance with the enterprise architecture and CPIC
requirements, including assessing the consistency of these projects with EPA’s system life cycle in the
initiation phase, technical compliance during the concept definition phase, and compliance with architectural
requirements during the operations and maintenance phase.

4.7 Program Management Support

The Contractor shall provide program management and governance support to EPA. EPA requires advice and
assistance to ensure oversight and support for ITIM activities at both the enterprise and program office levels. This
includes but is not limited to support for EPA’s key governance structures and entities, including the Quality and
Information Council (QIC) and its subcommittees and working groups.

The Contractor shall provide a comprehensive range of technical and professional services such as  strategic
consulting, portfolio management support, and other analytical and process support services to improve EPA ITIM
governance and program management.

The Contractor shall also provide program management support services in the areas of project management and
operations management. The Contractor shall provide a comprehensive range of technical and professional services
to support EPA’s program management requirements, including:

e Providing advice and assistance in planning, designing, developing, implementing, and managing effective
governance strategics and plans at the enterprise and program office levels.

e  Supporting customers in implementing and maintaining governance strategies, plans, activities, policies,
procedures and tools.

¢  Evaluating, recommending, and supporting the implementation of governance and program and project
management tools and capabilities, including provision of training, outreach, education, and other support.
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e  Assisting in the analysis, planning, designing, developing, selecting, implementing, integrating, and
maintaining other project or program management tools such as resource, asset, cost, risk, and other
management tools.

The Contractor shall provide advice and assistance that is based on government and industry best practices in the
areas of governance and program and project management.

4.8 Organizational Development and Human Capital Management

EPA requires advice and assistance in developing and strengthening its [ITIM organizations and human capital
management approaches. OEI and OTOP continue to transform existing business models to improve performance,
better serve customers, and better lead on government-wide ITIM initiatives. Other EPA organizations are also
seeking to transform their ITIM organization and operations in response to these and other business drivers. These
transformation requirements reflect one aspect of EPA’s need for organizational development and human capital
management services.

The Clinger Cohen Act and the Office of Management and Budget (OMB) require agencies to assess the
requirements established for agency personnel regarding knowledge and skill in information resources management
and the adequacy of those requirements for facilitating the achievement of the performance goals established for
information resources management. They also require agencies to assess the extent to which agency positions and
personnel meet those requirements; and develop strategies and  specific plans for hiring, training, and professional
development to rectify any deficiencies identified in meeting those requirements.

To support these needs, the Contractor shall provide a broad range of technical and professional services to support
ITIM organizational development and human capital management at all levels of the organization. This support may
include, but not limited to:

s  Performing organizational analyses and providing advice and assistance to EPA organizations in evaluating
and re-structuring organizational components and human resources investments and programs to attain
optimal benefit from their ITIM resources and assets.

e  Providing ITIM organizational assessment and planning support, including skill assessments; design and
implementation of skills development programs; analysis of skills development tools; selection, acquisition,
and implementation support for such tools; and related activities in support of organizational and workforce
development. Organizational assessments for OTOP, OEI, and other customer offices may require the
Contractor to assess the performance or maturity of organizational, business, or ITIM functions processes,
practices, activities, and services using applicable best practices information and benchmarks as a basis for
comparisons. Skill assessments may require the Contractor to focus on the gaps and the requirements to
support agency efforts to implement ITIM best practices.

e  Analyzing, consulting, and comprehensively supporting ITIM organizational development and human
capital management issues, projects and initiatives for ITS-BISS III customers. This support may include
meeting planning support, developing and implementing assessments and plans to improve the organization
and strengthen human capital management (HCM), and providing training and coaching to improve the
performance and overall skill-level of the office.

4.9 Customer Relationship Management

The Contractor shall provide a broad range of technical and professional services to support EPA’s  customer
relationship management function and operations at all levels of the organization. This support may include, but is
not be limited to providing advice and assistance to OEI and other EPA offices to support the planning, analysis,
design, development, implementation, and management of ITIM services and support. It may also include
performing customer, market, and emerging issues research, including providing timely advice on customer
demographics, needs, and preferences, as well as providing research and recommendations on the best techniques for
reaching and communicating with these potential customers and stakeholders with data and information.
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Within OEI, OTOP provides ITIM services to customers across EPA through its portfolio of ITIM contracts for
program management and compliance support; systems development; data center operations; and computer desktop
provisioning services. EPA may require support for implementing customer relationship management in support of
the services offered through these vehicles.

4.10 Studies, Analyses, and Program Support

The Contractor shall provide customers a broad range of technical and professional services in performing studies
and analyses and in providing program support on a range of ITIM and programmatic issues.

These analyses may be required to advise and assist customers with program development, management,
performance, implementation, compliance or other requirements. This support may be provided as a requirement
within a larger integrated program support order. The studies, analyses, and program support provided by the
Contractor under this section of the PWS may include, but is not limited to, systems, acquisitions, and independent
assessment support.

4.11 Communication Support

EPA requires communication support to effectively communicate information about its ITIM program, projects, and
services to both internal and external parties (e.g., Congress and the public).

The Contractor shall provide a broad range of technical and professional services to support EPA ITIM
communications activities. The Contractor shall provide these services and support across EPA and to all levels of
ITIM organizations. This support may include, but is not limited to:

e Planning, analyzing, designing, developing, implementing and managing communications strategies, plans,
products, tools, and services for customers.

e  Supporting customers in planning and implementing targeted and specific communications and outreach
activities to support ITIM program and project functions, activities, or events. Examples of
communications products include, but are not limited to presentations, fact sheets, videos, DVDs, surveys,
websites, poster-board displays, exhibit hall displays, press information, desktop publishing files, brochures,
flyers, handouts, and procedure documents such as checklists for putting on events.

s  Supporting the developing progress, accomplishments, and similar reporting tools to communicate program
plans, activities, or performance.

s  Supporting the communications activities associated with EPA meetings (routine and periodic) and
conferences, including support for logistical arrangements, registration desk support, audio- visual
arrangements, telecommunications support, identification of potential sites and provision of information for
selection of sites, and development of information products.

e Research and evaluation to determine the best methods for communicating with customers and stakeholders,
including the use of Web 2.0 tools and technologies.

e  Printing and associated printing services within the limits of federal or EPA regulations.

4.12 Training, Conference, and Meeting Support

EPA requires a robust training capability that enables it to keep pace with a changing ITIM policy landscape, security
challenges, and rapidly changing tools and technologies for the desktop, enterprise, and mobile workforce. The
Contractor may be required to provide a broad range of technical and professional services to support EPA’s ITIM
training requirements. The range of training that may be provided under this contract may include, but is not limited
to, the provision of training to support all functional areas of this PWS. Examples include: policy, EA, CPIC,
security, project management, communication, ITIL, and customer service. Examples of tools and technology
training may include Microsoft Office, project management tools, and training for EPA desktop or mobile
applications.

EPA’s ITIM community has a broad range of conference and meeting support requirements. To meet these needs,
the Contractor shall provide technical and professional services to support ITIM meetings and conferences. This
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support may include, but is not limited to:

o Planning, arranging, supporting, conducting, and/or facilitating meetings in support of the requirements of
an existing order. For example, assisting a customer organization in the preparation of a presentation for the
Quality Information Council (QIC).

e Planning, arranging, supporting, conducting, and/or facilitating meetings for a designated or special purpose
meeting. For example, arranging and supporting an organization’s multi-day ITIM planning meeting.

For such meetings, the Contractor shall provide general meeting support including, but not limited to, planning and
preparing agendas and supporting meeting materials, providing meeting facilitation support, taking and producing
minutes, obtaining use of suitable meeting room(s), and providing other similar meeting support. The Contractor
may be required to collect, analyze, and present information specific to the objectives of the meeting.

Procedures and examples for selection and approval of meeting and conference space and assistance occur in US
EPA Office of the Comptroller Policy Announcements 94-10, 92-07, and 89-02; US Office of Management and
Budget Bulletin No. 93-11; and General Service Administration Amendment 32 to the Federal Travel Regulation.

FUNCTIONAL AREA 2: INDEPENDENT ASSESSMENTS AND SUPPORT SERVICES
4.13 Systems Analysis and Support

The Contractor shall provide EPA with system analysis and support services across the entire systems management
life cycle. These services shall include, but are not limited to, support for systems definition and requirement
analysis and support for business case (Exhibit 300) development. All systems analysis and support services
performed under [TS-BISS III must comply with EPA ITIM policy, including: EPA System Life Cycle Management,
Capital Planning and Investment Control, Enterprise Architecture, Security, and other ITIM policies.

Systems requirements analysis includes provision of support to determine and document functional program
requirements, to recommend alternative solutions and to provide corresponding justifying analyses and rationales for
these studies and recommendations. In performing these analyses, the Contractor utilizes or supplements his or her
knowledge and understanding of EPA’s environmental policies and programs and business operations and practices to
better inform the analytical and solutions processes.

Systems definition services shall consist of support for the definition phase of system development (i.e., initiation,
concept definition, and requirements definition), including the development, maintenance, and update of documents
associated with systems definition. Examples of the type of documents produced in system initiation are the initiation
decision paper, system management plan, and assignment of project responsibility. Examples of products of concept
definition include system concept document, security concept, security risk assessment, and cost benefit analysis.
Examples of requirements definition products include requirements decision paper, functional requirements
specification, requirements traceability matrix; reporting and screen lay-outs, information flow diagrams, system test
plan, and system security plan (SSP). Additional information on EPA's system life cycle management is available in
the Regulations and Policies Section of this PWS including the EPA System Life Cycle Management Policy.
Requirements analysis and related deliverables will include Entity Relationship Diagrams or Information Flow
Diagrams that visually demonstrate the Contractors' expert knowledge of best practices in IT service design,
transition, operation, strategy and continuous improvement.

Systems support services also may involve initial systems analysis and design support, including architectural
guidance and support. The Contractor may provide assistance for information system designs that define the
functional capabilities of actual system modules to be developed, acquired, or utilized. The Contractor shall develop,
install, and implement prototype or pilot information systems for the purposes of evaluating or validating potential
hardware and/or software architectures and/or environments. (Note: Detailed systems design, coding,
implementation, and operations and maintenance for EPA systems will be performed under other EPA s contracts
specific to those phases of the life cycle, they will NOT be done under this contract.)

Implementation support may include development and dissemination of user manuals and other system- related
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documentation. These manuals and documentation may be used in direct support of the related pilot or prototype
effort or may be used as supporting materials for the resulting architectures and environments. A system may be
considered in prototype or pilot phase during the period while the system software design and hardware configuration
are undergoing test and evaluation by actual or test users with actual or fictitious data. A prototype or pilot is
considered complete when the architectural design or selection is finalized and proven valid.

Business case services offered under ITS-BISS III shall include any business case analytical or development support
service necessary to develop a comprehensive Exhibit 300 and business case document. Business cases services shall
be provided for CPIC major and non-major systems. Business case services also shall include comprehensive
support for Earned Value Management (EVM), Operational Analysis, High-Risk Reporting, as well as, support for
any other related requirement necessary to comply with existing or new EPA or OMB investment management
requirements. All business case services offered under ITS-BISS III shall reflect the best practices of both industry
and government in performing this service. Business case services shall also include any project management
services necessary to support compliance with EPA and OMB project management information requirements for
EPA ITIM investments.

4.14 Acquisition Support

The federal ITIM acquisition environment has become more diverse and complex. EPA customers seeking ITIM
services have multiple options for acquiring these services. Understanding these options, and understanding how to
best utilize these options (e.g., defining the terms and conditions of service agreements) may require research and
analysis.

The Contractor shall provide a broad range of technical and professional services to support EPA ITIM acquisition
activities, including analysis, planning, development, implementation and evaluation support. This support may be
provided prior to, during, and following an acquisition. This acquisition support may include support for traditional
ITIM procurements, purchase agreements under GWACs, Interagency

Agreements, or other acquisitions. In its problem-solving role, the Contractor shall assess existing alternatives to a
new acquisition (e.g., use of existing vehicles or resources). Examples of the types of acquisition support the
Contractor may provide include:

e  Provide support for requirements collection and analysis, alternatives analysis, research on available
contracting approaches, including the development of benchmarks for IT products, practices, or services;
Recommend and provide options, based on market surveys and previously determined requirements;
Compare EPA requirements to general market availability;

Recommend options and suitability of benchmarks or functional demonstrations;

Recommend options including the pros and cons of technical versus functional specifications; and
Recommend pros and cons of alternative performance-based acquisition options.

In addition, the Contractor shall provide technical input to the Government for Government preparation of acquisition
related documents, such as:

Justifications for compatibility limited requirements;

Software conversion cost studies;

Specialized technical expertise in the development of specifications;

Analyses to support the development of cost components of an acquisition; and

Technical research, market research, or similar investigations or evaluations to clarify and provide options
for technical proposal content.

The Contractor also shall provide acquisition expertise that leads to improved performance or management of
existing EPA contracts or TOs. The Contractor shall provide technical and acquisition expertise including advice,
assistance, and support to improve the operations and management of EPA ITIM contracts. These services may
include:

26



e  Analyzing and recommending options for improving the contract business processes, procedures, and
practices, including award fee evaluations;

e  Analyzing and recommending options for improving the quality of oversight of Contractor work by
TOCORs;

e  Analyzing and recommending options for improving contract operations management or financial
performance.

4.15 Independent Assessments and Studies

EPA requires support for independent ITIM assessments and studies. These assessments may focus on a broad range
of issues including the quality, the completeness, and the compliance status of information systems, products, plans
and other documents. EPA also requires support services to directly assist customers in complying with ITIM policy
and standards.

The Contractor shall provide a broad range of technical and professional services to support EPA’s requirement for
independent assessments and studies. This support shall include, but sma¥ is not be limited to:

e Risk and Technical Vulnerability Assessments

o Independent Verification and Validation (IV&V) activities and studies, including support for Independent
Baseline Reviews (IBRs) and Management [V&Vs

s Systems Compliance Reviews, including System Lifecycle, CPIC, and EA Reviews Phase-Out Quality
Assurance Reviews

e ITIM Program, Project, Process and Product Reviews.

The scope of services provided under this section of the PWS shall include the technical and professional services to
develop corrective action strategies and plans to address issues identified by the assessments, reviews, or studies.

The Contractor shall provide Risk and Technical Vulnerability Assessment Service to support Federal and EPA
ITIM security policies and standards. Provision of the Risk Assessment Services shall be based on a standardized
ITS-BISS III TO Request for Proposal (TORFP) template designed to ensure the level of contract service provided
meets all applicable Federal and EPA ITIM requirements. The Contractor’s Risk Assessment Support Services shall
include the provision of services such as Security Planning to address issues identified by the Risk Assessment. In
general, the Contractor’s Risk Assessment Support Services shall be at least comparable in scope and quality to
those provided by the Federal Shared Service Centers.

OMB requires agencies to conduct Independent Verification and Validation (IV&V) activities including support for
Independent Baseline Reviews (IBRs) where applicable. The Contractor may be required to perform and report on a
wide range of independent verification and validation reviews, analyses, studies, and tests in support of EPA
customers. The Contractor may be required to develop IV&V strategies and plans to improve the effectiveness of an
organization’s [V&V function and operations. The Contractor may be required to provide support for the
implementation of IV&V plans. The Contractor may be required to acquire, collect, analyze or use benchmarking
and best practices data to perform cost, price, and other comparisons as part of performing IV&V activities.

Reviews of EPA systems are necessary to ensure architectural, CPIC, and Systems Lifecycle compliance. The
Contractor may be required to review and analyze system projects for compliance with the enterprise architecture
and CPIC requirements, including assessing the consistency of these projects with EPA’s system life cycle in the
initiation phase, technical compliance during the concept definition phase, and architectural compliance during the
design, development, operations and maintenance phases. (Note: These reviews may also occur in FA 1 as part of an
integrated program management support order.)

OEI produces numerous information products, plans, and reports that must effectively communicate to customers on
a range of questions such as how to access OEI-provided ITIM tools and services. Quality assurance of these
products is critical to effective management of EPA ITIM program activities. The Contractor may be required to
perform reviews of information products, plans, analyses or other information documents to assure the quality,
completeness, clarity, accuracy, etc. Product-specific quality assurance criteria for each individual review, or for a
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comprehensive review service, will be defined at the order level.

Reviews of EPA ITIM programs and projects may be required to determine if they meet cost, schedule, and
performance goals. Product reviews may be required to determine if they meet stated and applicable specifications
and quality standards. Process reviews may be required to determine if project methodologies and best practices are
appropriately considered and implemented by a project.
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SECTION D - PACKAGING AND MARKING

There are no clauses in this Section.
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 CONTRACT CLAUSES INCORPORATED BY REFERENCE

S lanse Clause Number Clause Title
Database
FAR 52.246-4 Inspection of Services - Fixed-Price. (AUG 1996)
FAR 52.246-6 Inspection - Time-and-Material and Labor-Hour. (MAY 2001)
FAR 52.246-11 Higher Level Contract Quality Requirement

E.2 FAR 52.246-11 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT. (DEC 2014)

(a) The contractor shall comply with the higher-level quality standard selected below:

Specifications and Guidelines for Quality Systems | ANSI/ASQC E4 | 2014 See
and Environmental Data Collection and below
Environmental Technology Programs

As authorized by FAR 52.246-11, the higher-level quality standard ANSI/ASQC E4 is tailored as follows:

The solicitation and contract require the offeror/contractor to demonstrate conformance to ANSI/ASQC E4 by
submitting the quality documentation described below.

In addition, after award of the contract, the Contractor shall revise, when applicable, quality documentation
submitted before award to address specific comments provided by EPA and submit the revised documentation to the
Contracting Officer’s Representative.

After award of the contract, the Contractor shall also implement all quality documentation approved by the
Government.

A. Pre-award Documentation: The offeror must submit the following quality system documentation as a separate
and identifiable part of its technical proposal:

Documentation Specifications
EPA Requirements for Quality Management Plans
(QA/R-2) (dated 03/20/01-Reissued May 2006)

documentation will be prepared in accordance with the specifications identified above, or equivalent specifications
defined by EPA, Project Officer. The offeror shall describe their plan for covering the costs associated with the
required documentation. Work involving environmental data generation or use shall not commence until the
Government has approved this documentation and incorporated it into the contract.

This X Quality Management Plan

B. Post-award Documentation: The Contractor shall submit the following quality system documentation to the
Contracting Officer’s Representative at the time frames identified below:

Documentation Specifications Due
As stated in
. . EPA Requirements for Quality the Request
X glzilgrif:t?;izjrojea Assurance Project Plans (QA/R-5) for Task
[dated 03/20/11] Order
Proposal

This documentation will be prepared in accordance with the specifications identified above or equivalent
specifications defined by the EPA Contracting Officer’s Representative. The offeror shall describe their plan for
covering the costs associated with the required documentation.
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The Government will review and return the quality documentation, with comments, and indicating approval or
disapproval. If necessary, the contractor shall revise the documentation to address all comments and shall submit the
revised documentation to the government for approval.

The Contractor shall not commence work involving environmental data generation or use until the Government has
approved the quality documentation.

(Note: Statement of work includes statements of work to perform projects under work assignments, task orders,
delivery orders, etc.)

(b) The contractor shall include applicable requirements of the higher-level quality standard(s) listing in paragraph
(a) of this clause and the requirement to flow down such standards, as applicable, to lower-tier subcontracts, in—

(1) Any subcontract for critical and complex items (see 46.203(b) and (¢)); or
(2) When the technical requirements of a subcontract require—
(1) Control of such things as design, work operations, in-process control, testing and inspection; or

(i1) Attention to such factors as organization, planning, work instruction, documentation control, and advanced
metrology.
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F.1

F.2

F.3

SECTION F - DELIVERIES OR PERFORMANCE

CONTRACT CLAUSES INCORPORATED BY REFERENCE
Iglause (Clause Number Clause Title

atabase
[FAR 52.242-15 Stop-Work Order. (AUG 1989)

PERIOD OF THE CONTRACT

The period of each IDIQ Base Award Contract for both FA1 and FA2 is 60 months. Task orders may be
placed at any point during the stated period of the contract.

Each individual task order will have its own stated period of performance. Task orders may extend for a
period no longer than 180 days beyond the expiration date of the contract.

(End of clause)
1552.211-72 MONTHLY PROGESSS REPORT (JUN 1996)

(a) The Contractor shall furnish 1 copy of the combined monthly technical and financial progress report
stating the progress made, including the percentage of the project completed, and a description of the work
accomplished to support the cost. If the work is ordered using work assignments or delivery orders, include
the estimated percentage of task completed during the reporting period for each work assignment or
delivery order.

(b) Specific discussions shall include difficulties encountered and remedial action taken during the
reporting period, and anticipated activity with a schedule of deliverables for the subsequent reporting
period.

(c¢) The Contractor shall provide a list of outstanding actions awaiting Contracting Officer authorization,

noted with the corresponding work assignment, such as subcontractor consents, overtime approvals, and
work plan approvals.

d) The report shall specify financial status at the contract level as follows:
(1) For the current reporting period, display the amount claimed.

(2) For the cumulative period and the cumulative contract life display: the amount obligated, amount
originally invoiced, amount paid, amount suspended, amount disallowed, and remaining approved amount.
The remaining approved amount is defined as the total obligated amount, less the total amount originally
invoiced, plus total amount disallowed.

(3) Labor hours.
(1) A list of employees, their labor categories, and the numbers of hours worked for the reporting period.

(ii) For the current reporting period display the expended direct labor hours (by EPA contract labor
category), and the total loaded direct labor costs.

(ii1) For the cumulative contract period display: The negotiated and expended direct labor hours (by EPA
labor category) and the total loaded direct labor costs.
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(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period.

(4) Display the current dollar ceilings in the contract, net amount invoiced, and remaining amounts for the
following categories: Direct labor hours, total estimated cost, award fee pool (if applicable), subcontracts
by individual subcontractor, travel, program management, and Other Direct Costs (ODCs).

(5) Unbilled allowable costs. Display the total costs incurred but unbilled for the current reporting period
and cumulative for the contract.

(6) Average total cost per labor hour. For the current contract period, compare the actual cost per hour to
date with the average total cost per hour of the approved work plans.

() The report shall specify financial status at the work assignment or delivery order level as follows:
(1) For the current period, display the amount claimed.

(2) For the cumulative period display: amount shown on workplan, or latest work assignment/delivery
order amendment amount (whichever is later); amount currently claimed; amount paid; amount suspended;
amount disallowed; and remaining approved amount. The remaining approved amount is defined as: the
workplan amount or latest work assignment or delivery order amount (whichever is later), less total
amounts originally invoiced, plus total amount disallowed.

(3) Labor hours.
(1) A list of employees, their labor categories, and the number of hours worked for the reporting period.

(ii) For the current reporting period display the expended direct labor hours (by EPA contract labor
category), and the total loaded direct labor hours.

(ii1) For the cumulative reporting period and the cumulative contract period display: The negotiated and
expended direct labor hours (by EPA labor hour category) and the loaded direct labor rate.

(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period.

(v) Display the estimates of remaining direct labor hours and costs required to complete the work
assignment or delivery order.

(4) Unbilled allowable costs. Display the total costs incurred but unbilled for the current reporting period
and cumulative for the work assignment.

(5) Average total cost labor hour. For the current contract period, compare the actual total cost per hour to
date with the average total cost per hour of the approved workplans.

(6) A list of deliverables for each work assignment or delivery order during the reporting period.

(f) This submission does not change the notification requirements of the “Limitation of Cost” or
“Limitation of Funds” clauses requiring separate written notice to the Contracting Officer.

(g) The reports shall be submitted to the following addresses in conjunction with invoice submittal each
month following the first complete reporting period of the contract. See EPAAR 1552.232-70, Submission
of Invoices, paragraph (e), for details on the timing of submittals. Distribute reports as follows:
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[No. of copies |Addressee Address (email and/or shipping)

1 Contracting Officer's Representative. TBD

1 Contracting Officer TBD

(End of clause)
F.4 1552.211-75 WORKING FILES (APR 1984)

The Contractor shall maintain accurate working files (by task or work assignment) on all work
documentation including calculations, assumptions, interpretations of regulations, sources of information,
and other raw data required in the performance of this contract. The Contractor shall provide the
information contained in the contractor's working files upon request of the Contracting Officer.

(End of clause)



G.1

G.2

SECTION G - CONTRACT ADMINISTRATION DATA

CONTRACT CLAUSES INCORPORATED BY REFERENCE
Iglause Clause Number |Clause Title

atabase
IEPAAR 1552.208-70 Printing. (SEP 2012)

EPAAR 1552.216-72 ORDERING-BY DESIGNATED ORDERING OFFICERS. (JUL 2014)

(a) The Government will order any supplies and services to be furnished under this contract by issuing
task/delivery orders on Optional Form 347, or an agency prescribed form, from the effective date of the
contract through the expiration of the contract. In addition to the Contracting Officer, the following
individuals are authorized ordering officers.

EPA Headquarters National Procurement Contract Service Center (NPCSC) Contracting Officers
(b) A Standard Form 30 will be the method of amending task/delivery orders.

(c¢) The Contractor shall acknowledge receipt of each order by having an authorized company officer sign
either a copy of a transmittal letter or signature block on page 3 of the task/delivery order, depending upon
which is provided, within 5 calendar days of receipt.

(d) Prior to the placement of any task/delivery order, the Contractor will be provided with a proposed
Performance Work Statement/Statement of Work and will be asked to respond with detailed technical and
cost proposals within 30 calendar days or less. The technical proposal will delineate the Contractor's
interpretation for the execution of the PWS/SOW, and the pricing proposal will be the Contractor's best
estimate for the hours, labor categories and all costs associated with the execution. The proposals are
subject to negotiation. The Ordering Officer and the Contractor shall reach agreement on all the material
terms of each order prior to the order being issued.

(e) Each task/delivery order issued will incorporate the Contractor's technical and cost proposals as
negotiated with the Government, and will have a ceiling price which the contractor shall not exceed.

(f) Under no circumstances will the Contractor start work prior to the issue date of the task/delivery order
unless specifically authorized to do so by the Ordering Officer. Any verbal authorization will be confirmed
in writing by the Ordering Officer or Contracting Officer within 5 calendar days.

(End of clause)

G.3

EPAAR 1552.232-70 SUBMISSION OF INVOICES. (JUN 1996) - ALTERNATE I (JUN 1996)

In order to be considered properly submitted, an invoice or request for contract financing payment must meet the
following contract requirements in addition to the requirements of FAR 32.905:

(a) Invoices or request for contract financing payment shall be submitted to the following email:
RTPreceiving.gov. Copy the Contract Level COR and the TOCOR on the email submission. A copy of the
invoice shall also be sent through FedConnect to the Contracting Officer.

(b) The Contractor shall prepare its invoice or request for contract financing payment on the prescribed
Government forms. Standard Forms Number 1034, Public Voucher for Purchases and Services other than
Personal, shall be used by contractors to show the amount claimed for reimbursement. Standard Form
1035, Public Voucher for Purchases and Services other than Personal-Continuation Sheet, shall be used to
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furnish the necessary supporting detail or additional information required by the Contracting Officer. The
Contractor may submit self-designed forms which contain the required information.

(c)(1) The Contractor shall prepare a contract level invoice or request for contract financing payment in
accordance with the invoice preparation instructions identified as a separate attachment in Section J of the
contract. If contract work is authorized by individual delivery orders, the invoice or request for contract
financing payment shall also include a summary of the current and cumulative amounts claimed by cost
element for each delivery order and for the contract total, as well as any supporting data for each delivery
order as identified in the instructions.

(2) The invoice or request for contract financing payment that employs a fixed rate feature shall
include current and cumulative charges by contract labor category and by other major cost
elements such as travel, equipment, and other direct costs. For current costs, each cost element
shall include the appropriate supporting schedules identified in the invoice preparation
instructions.

(3) The charges for subcontracts shall be further detailed in a supporting schedule showing the
major cost elements for each subcontract. The degree of detail for any subcontract exceeding
$5,000 is to be the same as that set forth under (¢)(2).

(4) The charges for consultants shall be further detailed in the supporting schedule showing the
major cost elements of each consultant. For current costs, each major cost element of the
consulting agreement shall also include the supporting schedule identified in the invoice
preparation instructions.

(d) Invoices or requests for contract financing payment must clearly indicate the period of performance for
which payment is requested. Separate invoices or requests for contract financing payment are required for
charges applicable to the basic contract and each option period.

(e)(1) Notwithstanding the provisions of the clause of this contract at FAR 52.216-7, Allowable Cost and
Payment, invoices or requests for contract financing payment shall be submitted once per month unless
there has been a demonstrated need and Contracting Officer approval for more frequent billings. When
submitted on a monthly basis, the period covered by invoices or requests for contractor financing payments
shall be the same as the period for monthly progress reports required under this contract.

(2) If the Contracting Officer allows submissions more frequently than monthly, one submittal
each month shall have the same ending period of performance as the monthly progress report.

(3) Where cumulative amounts on the monthly progress report differ from the aggregate amounts
claimed in the invoice(s) or request(s) for contract financing payments covering the same period,
the contractor shall provide a reconciliation of the difference as part of the payment request.

EPAAR 1552.245-70 GOVERNMENT PROPERTY. (SEP 2009)

(a) The contractor shall not fabricate or acquire, on behalf of the Government, either directly or
indirectly through a subcontract, any item of property without prior written approval from the
Contracting Officer. If the Contracting Officer authorizes the contractor to acquire and/or fabricate
equipment for use in the performance of this contract, the equipment shall be subject to the
provisions of the *"Government Property" clause and listed on the contract via contract
modification.
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(b) If the Government provides item(s) of Government property to the contractor for use in the
performance of this contract, this property shall be used and maintained by the contractor in
accordance with the provisions of the " Government Property” clause.

The ""EPA Contract Property Administration Requirements" provided below apply to this
contract.

U.S. Environmental Protection Agency
Contract Property Administration Requirements

1. Purpose. This document sets forth the requirements for the U.S. Environmental Protection
Agency (EPA) contractors performing Government property management responsibilities under
EPA contracts. These requirements supplement those contained in the Government Property
clause(s) and Part 45 Government Property of the Federal Acquisition Regulation (FAR).

2. Contract Property Administration (CPAR)

a. EPA Delegation. EPA delegates all contract property administration to the EPA Contract
Property Coordinator (CPC). The delegations apply to all EPA contracts issued with or that have
the potential to receive, purchase or acquire Government Property or include the Government
Property clauses. In addition to administering all contract property, the CPC provides technical
expertise and assistance to the Contracting Officer (CO) and Contracting Officer Technical
Representative (COTR) relative to Government Property.

b. DCMA Re-delegation. The CPC may request support for contract property management
oversight, including property administration and plant clearance, from the Defense Contract
Management Agency (DCMA). If DCMA agrees to provide support, DCMA will notify the
contractor of the assigned property administrator (PA) and plant clearance officer (PLCO). The
DCMA PA is available to the contractor for assistance in all matters of property administration.
Notwithstanding the delegation, as necessary, the contractor may contact the EPA CO. In the
event of a disagreement between the contractor and the DCMA PA, the contractor should seek
resolution from the CO. Unless, otherwise directed in the contract, or this document, all originals
of written information or reports, except direct correspondence between the contractor and the
DCMA PA, relative to Government property, should be forwarded to the administrative CO
assigned to this contract and the CPC.

¢. Disagreements. Notwithstanding the delegation(s), as necessary, the contractor may contact the
CO. In the event of a disagreement between the contractor and the PA or the CPC the contractor
should seek resolution from the CO.

3. Requests for Government Property.

In accordance with FAR 45.102, the contractor shall furnish all property required for performing
Government contracts. If a contractor believes that Government property is required for
performance of the contract, the contractor shall submit a written request to the CO. Ata
minimum, the request shall contain the following elements:

a. Contract number for which the property is required.
b. An item(s) description, quantity and estimated cost.

c. Certification that no like contractor property exists which could be utilized.
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d. A detailed description of the task-related purpose of the property.
e. Explanation of negative impact if property is not provided by the Government.

f. Lease versus purchase analysis shall be furnished with the request to acquire property on behalf
of the Government, with the exception of requests for material purchases. The contractor may not
proceed with acquisition of property on behalf of the Government until receipt of written
authorization from the Contracting Officer.

4. Transfer of Government Property. The Contracting Officer initiates the transfer of the
government property via a contract modification. The transferor (EPA or another contractor) shall
provide to the transferee, the receiving contractor, the information needed to establish and
maintain the property records required of FAR 52.245-1, as well as all of the applicable data
elements required by Attachment 1 of this clause. The transferee, the receiving contractor, should
perform a complete inventory of the property before signing the acceptance document for the
property. Accountability will transfer to the receiving contractor upon receipt and acceptance of
the property, in accordance with FAR 45.106.

5. Records of Government Property.

a. In accordance with FAR 52.245-1, the contractor shall create and maintain records of all
Government property, regardless of value, including property provided to and in the possession of
a subcontractor. Material provided by the Government or acquired by the contractor and billed as a
direct charge to the contract is Government property and records must be established as such.

b. The Contractor shall identify all Superfund property and designate it as such both on the item
and on the Government property record. If it is not practicable to tag the item, the contractor shall
write the ID number on a tag, card or other entity that may be kept with the item or in a file.

c. Support documentation used for posting entries to the property record shall provide complete,
current and auditable data. Entries shall be posted to the record in a timely manner following an
action.

d. For Government vehicles, in addition to the data elements required by EPA, the contractor shall
also comply with the General Services Administration (GSA) and Department of Energy (DOE)
record and report requirements supplied with all EPA provided motor vehicles. If the above
requirements were not provided with the vehicle, the contractor shall notify the designated CPC
and the Fleet Manager.

e. When Government property is disclosed to be in the management and/or control of the
contractor but not provided under any contract, the contractor shall record and report the property
in accordance with FAR 52.245-1.

6. Inventories of Government Property. The contractor shall conduct a complete physical
inventory of EPA property at least once per year. The contractor shall report the results of the
inventory, including any discrepancies, to the CO. Reconciliation of discrepancies shall be
completed in accordance with the schedule negotiated with the CO. See section 10 herein,
Contract Closeout, for information on final inventories.

7. Reports of Government Property. EPA requires an annual summary report, for each contract, by
contract number, of Government property in the contractor's possession. The annual summary is
due as of September 30th of each year, and upon contract termination or expiration.
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a. For each classification listed on the EPA Property Report form, with the exception of material,
the contractor shall provide the total acquisition cost and total quantity. If there are zero items in a
classification, or if there is an ending balance of zero, the classification must be listed with zeros
in the quantity and acquisition cost columns.

b. For material, the contractor shall provide the total acquisition cost only.

¢. Property classified as Plant Equipment, Superfund and Special Test Equipment must be reported
on two separate lines. The first line shall include the total acquisition cost and quantity of all items
or systems with a unit acquisition cost of $25,000 or more. The second line shall include the total
acquisition cost and quantity of all items with a unit acquisition cost of less than $25,000.

d. For items comprising a system, which is defined as "*a group of interacting items functioning as
a complex whole," the contractor may maintain the record as a system noting all components of
the system under the main component or maintain individual records for each item. However, for

the annual report of Government property the components must be reported as a system with one
total dollar amount for the system, if that system total is $25,000 or more.

e. The reports are to be received at EPA by the CPC by October 5th of each year.
f. Distribution shall be as follows:

Original to: CPC

One copy: CO

g. Contractors are required to comply with GSA and DOE special reporting requirements for
motor vehicles. A statement of these requirements will be provided by the EPA Facility
Management and Services Division (FMSD) concurrent with receipt of each vehicle.

The contractor shall provide detailed reports on an as-needed
basis, as may be requested by the CO or the CPC.

8. Disposition of Government Property. The disposition process is composed of three distinct
phases: identification, reporting, and final disposition.

a. Identification.

The disposition process begins with the contractor identifying Government property that is no
longer required for contract performance. Effective contract property management systems
provide for identification of excess as it occurs. Once Government property has been determined
to be excess to the accountable contract, it must be screened against the contractor's other EPA
contracts for further use. If the property may be reutilized, the contractor shall notify the CO in
writing. Government property will be transferred via contract modifications to other contracts only
when the COs on both the current contract and the receiving contract authorize the transfer.

b. Reporting.
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(i) EPA. Government property shall be reported in accordance with FAR 52.245-1. The Standard
Form, SF 1428, Inventory Disposal Schedule, provides the format for reporting excess
Government property. Instructions for completing and when to use the form may be found at FAR
52.245-1(j). Forward the completed SF 1428 to the CPC. The SF 1428 is available at
http://www.arnet.gov/far/current/html/FormsStandard54.html . Superfund property must contain a
Superfund notification and the following language must be displayed on the form: “Note to CO:
Reimbursement to the EPA Superfund is required.”

(i) DCMA. If the EPA contract has been re-delegated to DCMA, the excess items will be entered
into the Plant Clearance Automated Reutilization Screening System (PCARSS). Access and
information pertaining to this system may be addressed to the DCMA Plant Clearance Officer
(PLCO).

c. Disposition Instructions.

(1) Retention. When Government property is identified as excess, the CO may direct the contractor
in writing to retain all or part of the excess Government Property under the current contract for
possible future requirements.

(i1) Return to EPA. When Government property is identified as excess, the CO may direct the
contractor in writing to return those items to EPA inventory. The contractor shall ship/deliver the
property in accordance with the instructions provided by the CO.

(iii) Transfer. When Government property is identified as excess, the CO may direct the contractor
in writing to transfer the property to another EPA contractor. The contractor shall transfer the
property by shipping it in accordance with the instructions provided by the CO. To effect transfer
of accountability, the contractor shall provide the recipient of the property with the applicable data
elements set forth in Attachment 1 of this clause.

(iv) Sale. If GSA or the DCMA PLCO conducts a sale of the excess Government property, the
contractor shall allow prospective bidders access to property offered for sale.

(v) Abandonment. Abandoned property must be disposed of in a manner that does not endanger
the health and safety of the public. If the contract is delegated to DCMA and the contractor has
input EPA property into the PCARSS system, the EPA Property Utilization Officer (PUO) shall
notify the CO. The CO shall notify the contractor in writing of those items EPA would like to
retain, have returned or transferred to another EPA contractor. The contractor shall notify the
DCMA PLCO and request withdrawal of those items from the inventory schedule. The contractor
shall update the Government property record to indicate the disposition of the item and to close the
record. The contractor shall also obtain either a signed receipt or proof of shipment from the
recipient. The contractor shall notify the CO when all actions pertaining to disposition have been
completed. The contractor shall complete an EPA Property report with changes, to include
supporting documentation of completed disposition actions and submit it to the CPC.

9. Decontamination. In addition to the requirements of the **Government Property” clause and
prior to performing disposition of any EPA Government Property, the contractor shall certify in
writing that the property is free from contamination by any hazardous or toxic substances.

10. Contract Closeout. The contractor shall complete a physical inventory of all Government
property at contract completion and the results, including any discrepancies, shall be reported to
the CO. If the contract is delegated to DCMA, the physical inventory report will be submitted to
the EPA CO and a copy submitted to the DCMA PA. In the case of a terminated contract, the
contractor shall comply with the inventory requirements set forth in the applicable termination
clause. The results of the inventory, as well as a detailed inventory listing, must be forwarded to
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the CO and if delegated, a copy to the DCMA PA. In order to expedite the disposal process,
contractors may be required to, or may elect to submit to the CPC, an inventory schedule for
disposal purposes up to six (6) months prior to contract completion. If such an inventory schedule
is prepared, the contractor must indicate the earliest date that each item may be disposed. The
contractor shall update all property records to show disposal action. The contractor shall notify the
CO, and, if delegated, the DCMA PA, in writing, when all work has been completed under the
contract and all Government property accountable to the contract has been disposed. The
contractor shall complete a FINAL EPA Property report with all supporting documentation to the
CPC.

Attachment 1

Required Data Element--In addition to the requirements of FAR 52.245-1(f)(vi), Reports of
Government Property, the contractor is required to maintain, and report the following data
elements for EPA Government property (all elements are not applicable to material): Name and
address of the administrative Contracting Officer; Name of the contractor representative; Business
type; Name and address of the contract property coordinator; Superfund (Yes/No); No. of
Subcontractor/Alternate Locations.

Note: For items comprising a system which is defined as, "*a group of interacting items functioning as a complex
whole," the contractor may maintain the record as a system noting all components of the system under the main
component or maintain individual records for each item. However, for the Annual Report of Government Property,
the components must be reported as a system with one total dollar amount for the system, if that system total is
$25,000 or more.

G.S EPA-G-45-101 DESIGNATION OF PROPERTY ADMINISTRATOR
The property administrator for this contract is as follows:

[FILLIN#1# Property Administrator's name, organization, address, email address, and phone
number (if applicable)] (To Be Inserted at Task Order Level)

The property administrator is the Contracting Officer's designated representative on property
matters. The Contractor shall furnish all required information on property to the property
administrator.
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H.1

H.2

SECTION H - SPECIAL CONTRACT REQUIREMENTS

CONTRACT CLAUSES INCORPORATED BY REFERENCE
lause
atabase

FAR 52.203-19

Clause Number Clause Title

Prohibition on Requiring Certain Internal Confidentiality

A greements or Statements.(JAN 2017)

Display of EPA Office of Inspector General Hotline

poster. (JUL 2016)

Organizational conflicts of interest. (MAY 1994) -

sl Alternate I (MAY 1994)

EPAAR  |1552.209-75 IAnnual certification. (MAY 1994)

EPAAR  [|1552.211-78 IAdvisory and assistance services. (JUL 2016)
Screening business information for claims of

EPAAR. 150223590 confidentiality. (APR 1984)

Treatment of confidential business information. (APR

1984)

[Release of contractor confidential business information.
EPAAR [1552.235-79 (APR 1996)

EPAAR  [1552.235-80 [Access to confidential business information. (OCT 2000)

EPAAR  |1552.203-71

EPAAR |1552.235-71

EPAAR 1552.209-73 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING
PERSONNEL. (MAY 1994) - ALTERNATE I (JAN 2015)

(a) In addition to the requirements of the contract clause entitled "Organizational Conflicts of Interest," the
following provisions with regard to employee personnel performing under this contract shall apply until the
earlier of the following two dates: the termination date of the affected employee(s) or the expiration date of
the contract.

(b) The Contractor agrees to notify immediately the EPA Contracting Officer's Representative and the
Contracting Officer of (1) any actual or potential personal conflict of interest with regard to any of its
employees working on or having access to information regarding this contract, or (2) any such conflicts
concerning subcontractor employees or consultants working on or having access to information regarding
this contract, when such conflicts have been reported to the Contractor. A personal conflict of interest is
defined as a relationship of an employee, subcontractor employee, or consultant with an entity that may
impair the objectivity of the employee, subcontractor employee, or consultant in performing the contract
work.

(¢) The Contractor agrees to notify each Contracting Officer's Representative and Contracting Officer prior
to incurring costs for that employee's work when an employee may have a personal conflict of interest. In
the event that the personal conflict of interest does not become known until after performance on the
contract begins, the Contractor shall immediately notify the Contracting Officer of the personal conflict of
interest. The Contractor shall continue performance of this contract until notified by the Contracting Officer
of the appropriate action to be taken.

(d) The Contractor agrees to insert in each subcontract or consultant agreement placed hereunder provisions
which shall conform substantially to the language of this clause, including this paragraph (d), unless
otherwise authorized by the Contracting Officer.

(End of clause)

H.3

EPAAR 1552.227-76 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT. (MAY 1994) -
ALTERNATE I (JAN 2015)
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(a) The Contractor recognizes that Contractor employees in performing this contract may have access to
data, either provided by the Government or first generated during contract performance, of a sensitive
nature which should not be released to the public without Environmental Protection Agency (EPA)
approval. Therefore, the Contractor agrees to obtain confidentiality agreements from all of its employees
working on requirements under this contract.

(b) Such agreements shall contain provisions which stipulate that each employee agrees that the employee
will not disclose, either in whole or in part, to any entity external to EPA, the Department of Justice, or the
Contractor, any information or data (as defined in FAR Section 27.401) provided by the Government or
first generated by the Contractor under this contract, any site-specific cost information, or any enforcement
strategy without first obtaining the written permission of the EPA Contracting Officer. If a contractor,
through an employee or otherwise, is subpoenaed to testify or produce documents, which could result in
such disclosure, the Contractor must provide immediate advance notification to the EPA so that the EPA
can authorize such disclosure or have the opportunity to take action to prevent such disclosure. Such
agreements shall be effective for the life of the contract and for a period of five (5) years after completion
of the contract.

(c) The EPA may terminate this contract for convenience, in whole or in part, if it deems such termination
necessary to prevent the unauthorized disclosure of information to outside entities. If such a disclosure

occurs without the written permission of the EPA Contracting Officer, the Government may terminate the
contract, for default or convenience, or pursue other remedies as may be permitted by law or this contract.

(d) The Contractor agrees to insert in each subcontract or consultant agreement placed hereunder provisions
which shall conform substantially to the language of this clause, including this paragraph (d), unless
otherwise authorized by the Contracting Officer.

(End of clause)

H.4

EPAAR 1552.237-70 CONTRACT PUBLIC REVIEW PROCEDURES. (APR 1984)

(a) Material generated under this contract intended for release to the public is subject to the Agency's
publication review process in accordance with the EPA Order on this subject and the following.

(b) Except as indicated in paragraph (c) of this contract, the Contractor shall not independently publish or
print material generated under this contract until after completion of the EPA review process. The
Contracting Officer's Representative will notify the Contractor of review completion within _ calendar
days after the Contractor's transmittal to the Contracting Officer's Representative of material generated
under this contract. If the Contractor does not receive Contracting Officer's Representative notification
within this period, the Contractor shall immediately notify the Contracting Officer in writing.

(c¢) The Contractor may publish, in a scientific journal, material resulting directly or indirectly from work
performed under this contract, subject to the following:

(1) The Contractor shall submit to the Contracting Officer and the Contracting Officer's Representative, at
least 30 days prior to publication, a copy of any paper, article, or other dissemination of information
intended for publication.

(2) The Contractor shall include the following statement in a journal article which has not been subjected to
EPA review: “Although the research described in this article has been funded wholly or in part by the
United States Environmental Protection Agency contract (number) to (Name of Contractor), it has not been
subject to the Agency's review and therefore does not necessarily reflect the views of the Agency, and no
official endorsement should be inferred.”
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H.5

(3) Following publication of the journal article, the Contractor shall submit five copies of the journal article
to the Contracting Officer's Representative, and one copy to the Contracting Officer.

(d) If the Government has completed the review process and agreed that the contract material may be
attributed to EPA, the Contractor shall include the following statement in the document:

This material has been funded wholly or in part by the United States Environmental Protection Agency
under contract (number) to (name). It has been subject to the Agency's review, and it has been approved for
publication as an EPA document. Mention of trade names or commercial products does not constitute
endorsement or recommendation for use.

(e) If the Government has completed the review process, but decides not to publish the material, the
Contractor may independently publish and distribute the material for its own use and its own expense, and
shall include the following statement in any independent publication:

Although the information described in this article has been funded wholly or in part by the United States
Environmental Protection Agency under contract (number) to (name), it does not necessarily reflect the
views of the Agency and no official endorsement should be inferred.

(End of clause)
EPAAR 1552.237-71 TECHNICAL DIRECTION. (AUG 2009)
(a) Definitions.

Contracting officer technical representative (COTR), means an individual appointed by the contracting
officer in accordance with Agency procedures to perform specific technical and administrative functions.

Task order, as used in this clause, means work assignment, delivery order, or any other document issued by
the contracting officer to order work under a service contract.

(b) The Contracting Officer's Representative(s) may provide technical direction on contract or work request
performance. Technical direction includes:

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; fills
in details; completes the general descriptions of work shifts emphasis among work areas or tasks;
and

(2) Evaluation and acceptance of reports or other deliverables.

(¢) Technical direction must be within the scope of work of the contract and any task order there under. The
Contracting Officer's Representative(s) does not have the authority to issue technical direction which:

(1) Requires additional work outside the scope of the contract or task order;

(2) Constitutes a change as defined in the "Changes" clause;

(3) Causes an increase or decrease in the estimated cost of the contract or task order;
(4) Alters the period of performance of the contract or task order; or

(5) Changes any of the other terms or conditions of the contract or task order.
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H.6

(d) Technical direction will be issued in writing or confirmed in writing within five (5) days after oral
issuance. The contracting officer will be copied on any technical direction issued by the Contracting
Officer's Representative.

(e) If, in the contractor's opinion, any instruction or direction by the Contracting Officer's Representative(s)
falls within any of the categories defined in paragraph (c) of the clause, the contractor shall not proceed but
shall notify the contracting officer in writing within 3 days after receiving it and shall request that the
contracting officer take appropriate action as described in this paragraph. Upon receiving this notification,
the contracting officer shall:

(1) Advise the contractor in writing as soon as practicable, but no later than 30 days after receipt
of the contractor's notification, that the technical direction is within the scope of the contract effort
and does not constitute a change under the "Changes" clause of the contract;

(2) Advise the contractor within a reasonable time that the government will issue a written
modification to the contract; or

(3) Advise the contractor that the technical direction is outside the scope of the contract and is
thereby rescinded.

(f) A failure of the contractor and contracting officer to agree as to whether the technical direction is within
the scope of the contract, or a failure to agree upon the contract action to be taken with respect thereto, shall
be subject to the provisions of the clause entitled "Disputes" in this contract.

(g) Any action(s) taken by the contractor, in response to any direction given by any person acting on behalf
of the government or any government official other than the contracting officer or the Contracting Officer's
Representative, shall be at the contractor's risk. (End of clause)

EPAAR 1552.237-72 KEY PERSONNEL. (APR 1984)
(a) The Contractor shall assign to this contract the following key personnel:

Program Manager
Deputy Program Manager

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key
personnel unless the substitution is necessitated by illness, death, or termination of employment. The
Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence of any of these
events and provide the information required by paragraph (c) of this clause. After the initial 90-day period,
the Contractor shall submit the information required by paragraph (c) to the Contracting Officer at least 15
days prior to making any permanent substitutions.

(¢) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed
substitutions, complete resumes for the proposed substitutes, and any additional information requested by
the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the persons
being replaced. The Contracting Officer will notify the Contractor within 15 calendar days after receipt of
all required information of the decision on substitutions. This clause will be modified to reflect any
approved changes of key personnel.

(End of clause)
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H.7

1552.237-75 PAPERWORK REDUCTION ACT.

As prescribed in 1537.110, insert this contract clause in any contract requiring the collection of identical
information from ten (10) or more public respondents.

Paperwork Reduction Act (APR 1984)

If it is established at award or subsequently becomes a contractual requirement to collect identical
information from ten (10) or more public respondents, the Paperwork Reduction Act of 1980, 44 U.S.C.
3501 et seq. applies. In that event, the Contractor shall not take any action to solicit information from any
of the public respondents until notified in writing by the Contracting officer that the required Office of
Management and Budget (OMB) final clearance was received.

H.8 EPAAR 1552.237-76 GOVERNMENT-CONTRACTOR RELATIONS. (JUN 1999)

(a) The Government and the Contractor understand and agree that the services to be delivered under this
contract by the contractor to the Government are non-personal services and the parties recognize and agree
that no employer-employee relationship exists or will exist under the contract between the Government and
the Contractor's personnel. It is, therefore, in the best interest of the Government to afford both parties a full
understanding of their respective obligations.

(b) Contractor personnel under this contract shall not:

(1) Be placed in a position where they are under the supervision, direction, or evaluation of a
Government employee.

(2) Be placed in a position of command, supervision, administration or control over Government
personnel, or over personnel of other Contractors under other EPA contracts, or become a part of
the Government organization.

(3) Be used in administration or supervision of Government procurement activities.

(c) Employee relationship. (1) The services to be performed under this contract do not require the
Contractor or his/her personnel to exercise personal judgment and discretion on behalf of the Government.
Rather the Contractor's personnel will act and exercise personal judgment and discretion on behalf of the
Contractor.

(2) Rules, regulations, directives, and requirements that are issued by the U.S. Environmental
Protection Agency under its responsibility for good order, administration, and security are
applicable to all personnel who enter the Government installation or who travel on Government
transportation. This is not to be construed or interpreted to establish any degree of Government
control that is inconsistent with a non-personal services contract.

(d) Inapplicability of employee benefits. This contract does not create an employer-employee relationship.
Accordingly, entitlements and benefits applicable to such relationships do not apply.

(1) Payments by the Government under this contract are not subject to Federal income tax
withholdings.

(2) Payments by the Government under this contract are not subject to the Federal Insurance
Contributions Act.
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(3) The Contractor is not entitled to unemployment compensation benefits under the Social
Security Act, as amended, by virtue of performance of this contract.

(4) The Contractor is not entitled to workman's compensation benefits by virtue of this contract.

(5) The entire consideration and benefits to the Contractor for performance of this contract is
contained in the provisions for payment under this contract.

(e) Notice. It is the Contractor's, as well as, the Government's responsibility to monitor contract activities
and notify the Contracting Officer if the Contractor believes that the intent of this clause has been or may
be violated.

(1) The Contractor should notify the Contracting Officer in writing promptly, within 7 (to be
negotiated and inserted into the basic contract at contract award) calendar days from the date of
any incident that the Contractor considers to constitute a violation of this clause. The notice should
include the date, nature and circumstance of the conduct, the name, function and activity of each
Government employee or Contractor official or employee involved or knowledgeable about such
conduct, identify any documents or substance of any oral communication involved in the conduct,
and the estimate in time by which the Government must respond to this notice to minimize cost,
delay or disruption of performance.

(2) The Contracting Officer will promptly, within 7 (to be negotiated and inserted into the basic
contract at contract award) calendar days after receipt of notice, respond to the notice in writing. In
responding, the Contracting Officer will either:

(i) Confirm that the conduct is in violation and when necessary direct the mode of further
performance,

(i1) Countermand any communication regarded as a violation,

(iii) Deny that the conduct constitutes a violation and when necessary direct the mode of
further performance; or

(iv) In the event the notice is inadequate to make a decision, advise the Contractor what
additional information is required, and establish the date by which it should be furnished
by the Contractor and the date thereafter by which the Government will respond.

(End of clause)
H.9 EPA-H-07-101 PUBLIC COMMUNICATION

The Contractor shall not represent itself as EPA to outside parties. To maintain public trust, and to not mislead the
public, the Contractor shall, when communicating with outside parties, identify itself as an Agency Contractor.

When performing work for EPA, contractor personnel must be easily identifiable to the public as an EPA contractor
through use of badges, corporate logos, or other distinguishable credentials.

H.10 EPA-H-07-102 IDENTIFICATION OF ON-SITE CONTRACTOR EMPLOYEES

All Contractor, subcontractor, and consultant personnel shall wear prominently displayed identification badges at all
times when performing work on EPA property or attending meetings in the performance of this contract. The badge
shall contain the individual's name, the company name and logo. When participating in such meetings (e.g., as a
speaker, panel member), those individuals in Contractor employ must supplement physical identification (e.g.,
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badges, place markers) with verbal announcements so that it is clear to the assembled group that they are employees
of the Contractor, not Agency staff members. In addition, when working on EPA property, all contractor,
subcontractor, and consultant personnel shall have signs visible on their desks or at their work sites that clearly state
that they are not EPA employees.

H.11 EPA-H-07-103 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON
ENVIRONMENTAL PROTECTION AGENCY (EPA CONTRACTS)

The Contractor shall not perform any of the following activities on behalf of EPA in connection with this contract:
1. The actual preparation of Congressional testimony.

2. The interviewing or hiring of individuals for employment at EPA.

3. Developing and/or writing of Position Descriptions and Performance Standards.

4. The actual determination of Agency policy.

5. Participating as a voting member on a Performance Evaluation Board; participating in and/or attending Award
Fee meetings.

6. Preparing Award Fee Letters, even under typing services contracts.
7. The actual preparation of Award Fee Plans.
8. The preparation of documents on EPA Letterhead other than routine administrative correspondence.

9. Reviewing vouchers and invoices for the purposes of determining whether costs, hours, and work performed are
reasonable.

10. The preparation of Statements of Work, Work Assignments, Technical Direction Documents, Delivery Orders,
or any other work issuance document under a contract that the contractor is performing or may perform. Such a
work issuance document, prepared by an EPA prime contractor under an EPA prime contract for its subcontractor, is
exempt from this prohibition.

11. The actual preparation of responses to audit reports from the Inspector General, General Accounting Office, or
other auditing entities.

12. Preparing responses to Congressional correspondence.

13. The actual preparation of responses to Freedom of Information Act requests, other than routine, non-judgmental
correspondence.

14. Any contract which authorizes a contractor to represent itself as EPA to outside parties.
15. Conducting administrative hearings.
16. Reviewing findings concerning the eligibility of EPA employees for security clearances.

17. The actual preparation of an office's official budget request.

H.12 EP-H-09-101 CONTRACTOR DISCLOSURE REQUIREMENTS FOR CONFLICTS OF
INTEREST
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In submitting notices of potential corporate, affiliate or personal conflicts of interest, the Contractor shall answer
each of the following questions as thoroughly as possible. If necessary, the Contracting Officer may request
additional information. If a particular question does not apply to the particular situation, the Contractor shall reply
by writing "Not Applicable" rather than by making no response.

The Contractor shall forward a copy of the company’s answers to both the Contracting Officer and the Project
Officer. Subcontractors must submit their answers to the EPA through the Prime contractor. This information,
however, may be marked confidential and sent in a sealed and numbered envelope which is to be opened only by the
Contracting Officer. All EPA decisions regarding the notifications will be sent to the prime contractor in writing.
The prime contractor shall be responsible for forwarding the Contracting Officer’s decision to the subcontractor.

1. During the past three (3) calendar years, has the company or any employees that will be working at this site
performed work at this site/facility? If the answer is “yes”, describe, in detail, the nature of work the company or
employee(s) performed and provide the names of the employee(s); the dates the work took place and identify the
client(s) for whom the work was performed. Note: For reporting purposes, all clients including Commercial,
Federal, State or local entities other than the EPA should be included in the check for potential conflict of interest.

2. For any work identified in question 1 that was performed by the company, provide the approximate dollar value
of work performed for each client as well as the company’s annual sales by fiscal year.

3. With whom has this potential conflict of interest been discussed (include EPA personnel, legal advisors, etc.)?

4. Provide, if relevant, information regarding how the company’s organizational structure and/or management
system affects its knowledge of possible conflicts or interest relating to other divisions or sections of the
organization and how that structure or system could prevent or mitigate/neutralize potential conflicts of interest.

5. Provide an update of any significant change in control or ownership of the company since the submission of
information for responsibility determination.

6. Provide any additional information which may be pertinent to this request.

When submitting responses to these questions, the Contractor shall provide the name and telephone number of
someone in the company who is knowledgeable with regard to this notice of potential conflict of interest.

H.13 EPA-H-09-106 TASK ORDER CONFLICT OF INTEREST CERTIFICATION

For each task order (TO) request for offer, the Contractor shall provide the Contracting Officer a conflict of interest
certification within seven (7) calendar days of receipt of the task order request for offer. Where TOs are issued for
work on or directly related to a site, the Contractor is only required to provide a conflict of interest certification for
the first TO issued for that site. For all subsequent work on that site, the Contractor has a continued obligation to
search and report any actual or potential conflicts of interest, but no additional conflict of interest certifications are
required.

In the certification the Contractor must certify, to the best of the Contractor's knowledge and belief, all actual or
potential organizational conflicts of interest have been reported to the Contracting Officer or that, to the best of the
Contractor's knowledge and belief, no actual or potential organizational conflicts of interest exist. In addition, the
Contractor must certify that its personnel who perform work under this TO, or relating to this TO, have been
informed of their obligation to report personal and organizational conflicts of interest to the Contractor. The
certification shall also include a statement that the Contractor recognizes its continuing obligation to identify and
report any actual or potential conflicts of interest arising during performance of this TO or other work relating to this
site.

H.14 EPA-H-15-101 RELEASE OF COST OR PRICING PROPOSALS OUTSIDE THE GOVERNMENT
FOR AUDIT

Cost or pricing proposals submitted in response to this solicitation may be released outside the Government for audit
purposes regardless of whether information contained in such proposals has been claimed or determined to be
business confidential. If an outside audit is obtained, the non-Government auditor shall use the information only for
audit purposes; shall not disclose any information in the proposals to anyone other than authorized EPA employees
without the prior written approval of the Assistant General Counsel responsible for information law matters; and
shall return all copies of proposals, as well as any abstracts, to the Government upon completion of the audit. The
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non-Government auditor shall obtain a written agreement from each of its employees with access to the proposals to
honor these limitations prior to allowing the employee access.

H.15 EPA-H-23-101 ENVIRONMENTALLY PREFERABLE PRACTICES

The contractor shall, to the greatest extent practicable, utilize environmentally preferable practices in its course of
business. "Environmentally preferable" is defined as products or services that have a lesser or reduced effect on
human health and the environment when compared with competing products or services that serve the same purpose.
This comparison may consider raw materials acquisition, production, manufacturing, packaging, distribution, reuse,
operation, maintenance, or disposal of the product or service. Consideration of environmentally preferable practices
must be consistent with price, performance, availability, and safety conditions.

H.16 EPA-H-28-106 INSURANCE-WORK ON A GOVERNMENT INSTALLATION

The Contractor's insurance requirements of Clause 52.228-5, Insurance--Work on a Government Installation (JAN
1997), shall be as follows:

At a minimum, the Contractor shall procure and maintain the following types and amounts of insurance:

(1) Workmen's compensation and occupational disease insurance in amounts sufficient to satisfy Federal and State
laws;

(2) Employer's liability insurance of at least $100,000, except in States with exclusive or monopolistic funds that do
not permit workers' compensation to be written by private carriers;

(3) General liability insurance for bodily injury liability coverage written on the comprehensive form of policy of at
least $500,000 per occurrence; and

(4) Automobile liability insurance written on the comprehensive form of policy providing for bodily injury and
property damage liability covering the operation of all automobiles used in connection with performance of the
contract of at least $200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence
for property damage. The amount of liability coverage on other policies shall be commensurate with any legal
requirements of the locality and sufficient to meet normal and customary claims.

H.17 EPA-H-31-104 APPROVAL OF CONTRACTOR TRAVEL

(a) For purposes of this clause, the term "travel" does not include local transportation. "Local Transportation" is
defined as travel within 50 miles from the contractor personnel's assigned work location for performance of the
contract that does not involve an overnight stay.

(b) Any contractor travel which may be directly charged to the contract must be authorized in advance by the
Contract-Level COR. This approval shall be separate from the process associated with the approval of work plans.
(See paragraph (f) below).

(¢) Travel shall be authorized under this contract only when the travel is required to provide a direct service
(including management oversight) or specific product to the Government that is identified in the contract's
Statement of Work (and/or any applicable work assignment). The contractor shall identify the need for travel in any
work plans submitted and shall clearly identify in an accompanying narrative the relationship of the travel to the
direct service required by the Government. Unless/until the Contract-Level COR specifically approves the travel
proposed under a work assignment (apart from approval of the remainder of the work assignment- see paragraph (e)
below), the contractor shall not perform travel. Travel and associated costs for such travel (lodging, per diem, and
incidental expenses) shall be allowable only in accordance with the limitations of FAR 31.205-43 and FAR 31.205-
46.
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(d) Travel expenses for Federal employees shall not be an allowable cost under this contract. Travel approval shall
not be rendered for any personnel (including for example State or local government officials, academicians, etc.)
except for employees of the contractor, or an authorized subcontractor or consultant, who are performing a bona fide
function to accomplish the Statement of Work.

(¢) To obtain the approval for travel, the contractor shall submit a separate written request to the Contract-Level
COR for each instance of travel for the contractor (including subcontractors/consultants) that is contemplated as a
direct charge under the contract. The request shall include (at a minimum) the following information:

(1) Individual(s) traveling. Identify position and affiliation as a contractor/subcontractor employee or authorized
consultant.

(2) Description of circumstances necessitating the travel. Identify the work assignment(s) that will benefit from the
travel and detail the correlation of the travel to the requirements of the Statement of Work.

(3) Identify the estimated cost and include a cost breakdown. Explain why this is the most cost effective means to
fulfill the contract requirements.

(f) Approval of work plans that include travel as an other direct cost element shall not be construed to mean the
travel is approved; i.e., separate approval shall be obtained from the Contract-Level COR.

(g) While on travel, Contractor personnel shall clearly identify corporate affiliation at the start of any meeting.
While attending EPA-sponsored meetings, conferences, symposia, etc. or while on a Government site, Contractor
personnel shall wear a badge which identifies the individual as a contractor employee. Contractor personnel are
strictly prohibited from acting as an official representative of the Agency at meetings, conferences, symposia, etc.

H.18 EPA-H-31-105 APPROVAL OF TRAINING

(a) The contractor shall provide and maintain a qualified staff of personnel to meet the requirements of the
Statement of Work. The contractor shall provide training to keep its personnel abreast of changes to the science
and/or technology associated with the requirements of the contract. In addition, the contractor shall ensure that its
personnel receive appropriate safety, health and environmental training in accordance with Federal, state and local
requirements prior to assigning any task that require such training. The contractor shall provide documentation of
such training upon the request of the Contract-Level COR and/or Contracting Officer.

The Government will not directly reimburse the cost for contractor employees to meet or maintain minimal contract
requirements or to obtain and sustain an appropriate level of professionalism. Any direct charges for training will
only be considered for reimbursement under this contract by compliance with the procedures set forth in paragraph
(b) below.

(b) There may be occasions when it is determined to be in the best interest of the Government to reimburse the
contractor for the direct cost of training associated with a requirement that represents a unique Government need
unrecognized at the time of contract award. When such circumstances occur, the contractor shall secure the
Contracting Officer's prior written approval by submitting a written request through the Contract-Level COR that
includes, at a minimum the following information:

(1) Individual to be trained [FILLIN#1#Identify position and job duties under contract].

(2) Description of circumstances necessitating the training. [FILLIN#2#Describe the specific change to the
performance requirements. Identify by number and title of the work assignment(s) that will benefit from training and
describe in detail how the training relates to the Statement of Work and job duties under the contract].
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(3) Estimated cost [FILLIN#3#Include a cost breakdown. Explain why this is the most cost effective means to
fulfill the contract requirements].

(c¢) The Contracting Officer will provide the contractor with written approval or disapproval of the request.
Approval of work plans that include training as another direct cost element shall not be construed to mean the
training is approved; i.e., the contractor shall obtain written approval pursuant to the terms of this clause. Training
billed as a direct cost shall be disallowed by the Contracting Officer unless approved pursuant to the terms of this
clause.

H.19 EPA-H-31-106 EPA-SPONSORED MEETINGS, WORKSHOPS, AND/OR CONFERENCES

If this contract requires contractor support for an EPA-sponsored meeting, workshop, conference, etc., the following
shall apply:

EPA meetings shall be held in Federal facilities whenever available. The EPA Contract-level Contracting Officer's
Representative (COR) or Work Assignment COR will determine and advise the contractor as to the availability of
Federal facilities.

The allowability of travel costs for contractor personnel and experts, consultants and others hired under subcontracts
to provide services to EPA shall be determined under Part 31 of the Federal Acquisition Regulation. The cost of
travel, food, lodging, etc., for other conference attendees, including trainees, shall not be an allowable cost under
this contract. Travel costs must be approved by the COR.

H.20 EPA-H-39-101 CONTRACTOR ACCESS TO EPA COMPUTERS

The personnel listed below have been authorized access to EPA computers in the performance of this contract. In
the event of changes to this listing through a reassignment, resignation, termination, completion of a task or any
other reason making such access unnecessary, the Contractor shall immediately notify the Contracting Officer.
[FILLIN#1# List of personnel with authorization to access EPA computers]

H.21 EPA-H-39-102 NOTIFICATION OF PERSONNEL REQUIRING ACCESS TO EPA COMPUTERS

As a part of its proposal, the offeror shall include a listing of those personnel who will require access to EPA
computers in the performance of the anticipated contract. See the "Access to EPA Computers" clause for additional
information regarding computer access.

H.22 EPA-H-42-102 UTILIZATION OF FEDCONNECT FOR CONTRACT ADMINISTRATION

EPA will utilize the FedConnect® web portal in administering this contract. The contractor must be registered in
FedConnect® and have access to the FedConnect website located at https://www.fedconnect.net/Fedconnect/. For
assistance in registering or for other FedConnect® technical questions please call the FedConnect® Help Desk at
(800) 899-6665 or email at support@fedconnect.net.

End of clause
H.23 EPA-H-42-103 TEMPORARY CLOSURE OF EPA FACILITIES

(a)(1) The Environmental Protection Agency observes the following days as federal holidays. The term “Federal
holidays” as used in this clause shall mean only the following enumerated days and any other days hereafter
declared National holidays by the President of the United States. Holidays falling on a Sunday will be observed on
the following Monday. Holidays falling on a Saturday will be observed on the preceding Friday.

January 1 - New Year’s Day

January -  Third Monday - Martin Luther King Day
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February - Third Monday - Washington’s Birthday

May - Last Monday - Memorial Day
July4 - Independence Day

September -  First Monday - Labor Day
October - Second Monday - Columbus Day

November 11 - Veterans Day
November - Fourth Thursday - Thanksgiving Day
December 25 -  Christmas Day

(2) Holiday observances of such days by Government personnel shall not be cause for additional period of
performance or entitlement to compensation except as set forth in the contract. If the Contractor's personnel work on
a holiday, no form of holiday or other premium compensation will be reimbursed either as a direct or indirect cost,
unless authorized pursuant to an overtime clause elsewhere in the contract.

(b)(1) EPA may close an EPA facility for all or a portion of a business day as a result of:

(i) Granting administrative leave to non-essential EPA employees (e.g., unanticipated holiday);
(i) Inclement weather;

(iii) Failure of Congress to appropriate operational funds;

(iv) Any other day designated by Federal law, Executive Order or Presidential Proclamation; or
(v) Other reason as determined by the EPA (e.g., designated furlough day for federal workers).

(2) In such cases, Contractor personnel not determined by the Contracting Officer to be excepted (e.g., not
performing mission-critical round-the-clock services/tasks) who are not already on duty at the facility shall not
report to the facility. Such Contractor personnel already present shall be dismissed and shall leave the facility.

(3) The Contractor agrees to continue to provide sufficient personnel to perform round-the-clock requirements of
mission-critical services/tasks already in operation or scheduled for performance during the period in which EPA
employees are dismissed, and shall be guided by any specific instructions of the Contracting Officer or his/her duly
authorized representative. In formulating instructions the Contracting Officer or authorized representative may
consider recommendations from regional/local EPA facilities management/operations staff.

(¢) When Contractor personnel services are not required or provided due to closure of an EPA facility as described
in paragraph (b), the contract price will be adjusted as follows:

(1) For fixed-price contracts, deductions in the Contractor's price will be computed as appropriate for the particular
firm fixed price contract in question, e.g.,

(1) The deduction rate in dollars per day will be equal to the per-month contract price divided by 21 days per month.
(In this example, the 21-days-per-month figure was calculated as follows:

365 calendar days/year — 10 Federal holidays — 104 Saturdays/Sundays = 251 days/12 months

= 20.92 days/month, rounded up to 21 days/month)

(1) The deduction rate in dollars per day will be multiplied by the number of days services are not required or
provided. If services are provided for portions of days, appropriate adjustment will be made by the Contracting
Officer to ensure that the Contractor is compensated for services provided.

(2) For cost-reimbursement, time-and-materials and labor-hour type contracts, EPA shall not reimburse, as direct
costs, salaries or wages of Contractor personnel for the period during which such personnel are dismissed from, or
do not have access to, the facility.

(d) The Contractor shall place identical requirements, including this paragraph, in all subcontracts that require
performance of work on-site unless otherwise instructed by the Contracting Officer.
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H.24 EPA-H-44-101 TEAM SUBCONTRACTOR AGREEMENTS

The contractor shall provide, within five (5) calendar days of award notice, one copy of each proposed team
subcontract agreement, when applicable, to the Contracting Officer. A copy of the executed team subcontract and
any subsequent modifications shall also be provided to the Contracting Officer within 10 days of execution.

H.25 CLAUSES NOT APPLICABLE TO TIME-AND-MATERIALS TYPE TASK ORDERS

During Task Order performance, the contractor shall adhere to all contract-level clauses applicable
to Task Orders, however the following list of contract clauses do not apply to Task Orders that are
Time-and-Materials (T&M) type:

REGULATION NUMBER

FAR
FAR
FAR
FAR
FAR

FAR
FAR

FAR

52.229-3
52.232-1
52.232-8
52.232-11
52.243-1

52.246-4
52.249-2

52.249-8

DATE

FEB 2013
APR 1984
FEB 2002
APR 1984
AUG 1987

AUG 1996
APR 2012

APR 1984

TITLE

FEDERAL, STATE, AND LOCAL TAXES
PAYMENTS

DISCOUNTS FOR PROMPT PAYMENT
EXTRAS

CHANGES—FIXED PRICE ALTERNATE I
(APR 1984)

INSPECTION OF SERVICES—FIXED-PRICE
TERMINATION FOR CONVENIENCE OF THE
GOVERNMENT (FIXED-PRICE)

DEFAULT (FIXED-PRICE SUPPLY AND
SERVICE

H.26 CLAUSES NOT APPLICABLE TO FIRM-FIXED-PRICE TYPE TASK ORDERS

During Task Order performance, the contractor shall adhere to all contract-level clauses applicable
to Task Orders, however the following list of contract clauses do not apply to Task Orders that are
Firm-Fixed-Price (FFP) type:

REGULATION NUMBER

FAR

FAR

FAR

FAR

FAR

FAR

52.232-7

52.216-7

2.216-31

52.243-3

52.246-6

52.249-6

DATE
AUG 2013

JUN 2013
FEB 2007
SEP 2000
MAY 2001

MAY 2004

TITLE

PAYMENTS UNDER TIME-AND-MATERIALS
AND LABOR-HOUR CONTRACTS
ALLOWABLE COST AND PAYMENT

TIME-AND-MATERIALS/LABOR-HOUR PROPOSAL
REQUIREMENTS-COMMERCIAL ITEM ACQUISITION
CHANGES—TIME-AND-MATERIALS OR
LABOR-HOUR

INSPECTION—TIME-AND-MATERIAL AND
LABOR-HOUR

TERMINATION (COST-REIMBURSEMENT)
ALTERNATE IV (SEP 1996)
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SECTION I - CONTRACT CLAUSES

L1 CONTRACT CLAUSES INCORPORATED BY REFERENCE

Clause Database | Clause Number Clause Title
FAR 52.202-1 Definitions. (NOV 2013)
FAR 52.203-3 Gratuities. (APR 1984)
FAR 52.203-5 Covenant Against Contingent Fees. (MAY 2014)
Restrictions on Subcontractor Sales to the Government.
FAR 52.203-6 (SEP 2006)
FAR 52.203-7 [Anti-Kickback Procedures. (MAY 2014)
Cancellation, Rescission, and Recovery of Funds for Illegal
i . or Improper Activity. (MAY 2014)
Price or Fee Adjustment for Illegal or Improper Activity.
FAR 52.203-10 (MAY 2014)
Limitation on Payments to Influence Certain Federal
AR paRs1a Transactions. (OCT 2010)
FAR 52 203-13 gé)lnstgactor Code of Business Ethics and Conduct. (OCT
FAR 52.203-14 Display of Hotline Poster(s). (OCT 2015)
Contractor Employee Whistleblower Rights and
FAR 52.203-17 Requirement To Inform Employees of Whistleblower
Rights. (APR 2014)
Printed or Copied Double-Sided on Postconsumer Fiber
B Lt Content Paper. (MAY 2011)
FAR 52.204-9 Personal Identity Verification of Contractor Personnel.
) Reporting Executive Compensation and First-Tier
Ak 32,2010 Subcontract Awards (Oct 2016)
System for Award Management Maintenance.
FAR 52.204-13 (OCT 2016)
Protecting the Government's Interest When Subcontracting
FAR 52.209-6 [With Contractors Debarred, Suspended, or Proposed for
Debarment. (OCT 2015)
[Updates of Publicly Available Information Regarding
AR P20 Responsibility Matters (JUL 2013)
Prohibition on Contracting with Inverted Domestic
ks il Corporations (NOV 2015)
FAR 52.210-1 Market Research. (APR 2011)
FAR 52.215-2 [Audit and Records - Negotiation. (OCT 2010)
AR 52 215.8 ?;;1;; of Precedence - Uniform Contract Format. (OCT
Price Reduction for Defective Certified Cost or Pricing Data]
FAR 52.215-10 (AUG 2011
)
Price Reduction for Defective Certified Cost or Pricing Data)]
AR 52:215-11 - Modifications (AUG 2011)
FAR 52.215-12 Subcontractor Certified Cost or Pricing Data (OCT 2010)
Subcontractor Certified Cost or Pricing Data —
FAR p2213-13 Modifications (OCT 2010)
FAR 52.216-7 [Allowable Cost and Payment. (JUN 2013)
FAR 52.219-6 INotice of Total Small Business Set-Aside (Nov 2011)
FAR 52.219-8 [Utilization of Small Business Concerns. (NOV 2016)
FAR 52.219-9 Small business subcontracting plan. (JAN 2017)
FAR 52.219-14 Limitations on Subcontracting (JAN 2017)
FAR 52.219-16 Liquidated Damages - Subcontracting Plan. (JAN 1999)
Post-Award Small Business Program Rerepresentation.
FAR 52.219-28 UL 2013)
FAR 52.222-3 Convict Labor. (JUN 2003)
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FAR 52.222-17 INondisplacement of Qualified Workers. (MAY 2014)
FAR 52.222-21 Prohibition of segregated facilities. (APR 2015)
FAR 52.222-26 [Equal Opportunity. (SEP 2016)
FAR 52.222-35 [Equal Opportunity for Veterans. (OCT 2015)
AR 5222236 581;12; Opportunity for Workers with Disabilities. (JUL
FAR 52.222-37 [Employment Reports on Veterans. (FEB 2016)
[Notification of Employee Rights Under the National Labor
e el Relations Act (DEC 2010)
FAR 52.222-50 Combating Trafficking in Persons. (MAR 2015)
FAR 52.222-54 [Employment Eligibility Verification. (OCT 2015)
FAR 522235 g(());lil)tmn Prevention and Right-to-Know Information (MAY]
FAR 52.223-6 Drug-Free Workplace. (MAY 2001)
Encouraging Contractor Policies to Ban Text Messaging
FAR —— While Driving. (AUG 2011)
FAR 52.224-1 Privacy Act Notification (APR 1984)
FAR 52.224-2 Privacy Act (APR 1984)
FAR 52.225-13 Restrictions on Certain Foreign Purchases. (JUN 2008)
FAR 52.227-1 [Authorization and Consent. (DEC 2007)
[Notice and Assistance
. pe2afd Regarding Patent and Copyright Infringement
FAR 52.227-14 Rights in Data-General. (MAY 2014)
FAR 52.227-17 Rights in Data--Special Works (DEC 2007)
FAR 52.229-3 Federal, State, and Local Taxes. (FEB 2013)
AR 52 230-1 gé)ls; ;Accountlng Standards Notices and Certification (OCT
FAR 52.230-2 Cost Accounting Standards (OCT 2015)
FAR 52.230-6 [Administration of Cost Accounting Standards (JUN 2010)
Proposal Disclosure—Cost Accounting Practice Changes
FAR 52.230-7  Apr 2005)
FAR 52.232-1 Payments. (APR 1984)
Payments under Time-and-Materials and Labor-Hour
FAR p2.232-1 Contracts. (AUG 2012)
FAR 52.232-8 Discounts for Prompt Payment. (FEB 2002)
FAR 52.232-11 Extras. (APR 1984)
FAR 52.232-16 Progress Payments. (APR 2012)
FAR 52.232-17 Interest. (MAY 2014)
FAR 52.232-23 [Assignment of Claims. (MAY 2014)
FAR 52.232-25 Prompt payment. (JAN 2017)
Payment by Electronic Funds Transfer - System for Award
FAR BaLiEt Management. (JUL 2013)
FAR 52.232-39 [Unenforceability of Unauthorized Obligations. (JUN 2013)
Providing Accelerated Payments to Small Business
. Pt Subcontractors (Dec 2013)
FAR 52.233-1 Disputes. (MAY 2014) — Alternate [ (DEC 1991)
FAR 52.233-3 Protest after Award. (AUG 1996)
FAR 52.233-4 [Applicable Law for Breach of Contract Claim. (OCT 2004)
FAR 52.237-3 Continuity of Services. (JAN 1991)
FAR 52.242-3 Penalties for Unallowable Costs. (MAY 2014)
FAR 52.242-13 Bankruptcy. (JUL 1995)
AR 55 243-1 IC;lgér‘l)ges - Fixed-Price. (AUG 1987) - Alternate 111 (APR
FAR 52.243-3 Changes - Time-and-Materials or Labor-Hours. (SEP 2000)
FAR 52.244-2 Subcontracts. (OCT 2010)
FAR 52.244-6 Subcontracts for Commercial Items. (JAN 2017)
FAR 52.245-1 Government Property. (JAN 2017)
FAR 52.245-9 [Use and Charges (APR 2012)
FAR 52.246-25 Limitation of Liability - Services. (FEB 1997)
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Termination for Convenience of the Government (Fixed-
. b Price). (APR 2012)
Termination (Cost-Reimbursement). (MAY 2004) -
FAR BA2A90 Alternate IV (SEP 1996)
FAR 52.249-8 Default (Fixed-Price Supply and Service). (APR 1984)
FAR 52.249-14 [Excusable Delays. (APR 1984)
FAR 52.253-1 Computer Generated Forms. (JAN 1991)
1.2 FAR 52.215-21 REQUIREMENTS FOR CERTIFIED COST OR PRICING DATA AND DATA

OTHER THAN CERTIFIED COST OR PRICING DATA -- MODIFICATIONS (OCT 2010) (only applies to
the FA2 requirement)

(a) Exceptions from certified cost or pricing data.

(1) In lieu of submitting certified cost or pricing data for modifications under this contract, for price
adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the agreement on
price or the date of the award, whichever is later, the Contractor may submit a written request for exception
by submitting the information described in the following subparagraphs. The Contracting Officer may
require additional supporting information, but only to the extent necessary to determine whether an
exception should be granted, and whether the price is fair and reasonable --

(1) Identification of the law or regulation establishing the price offered. If the price is controlled
under law by periodic rulings, reviews, or similar actions of a governmental body, attach a copy of
the controlling document, unless it was previously submitted to the contracting office.

(i) Information on modifications of contracts or subcontracts for commercial items.

(A) If -

(1) The original contract or subcontract was granted an exception from certified
cost or pricing data requirements because the price agreed upon was based on
adequate price competition or prices set by law or regulation, or was a contract
or subcontract for the acquisition of a commercial item; and

(2) The modification (to the contract or subcontract) is not exempted based on
one of these exceptions, then the Contractor may provide information to
establish that the modification would not change the contract or subcontract
from a contract or subcontract for the acquisition of a commercial item to a
contract or subcontract for the acquisition of an item other than a commercial
1tem.

(B) For a commercial item exception, the Contractor shall provide, at a minimum,
information on prices at which the same item or similar items have previously been sold
that is adequate for evaluating the reasonableness of the price of the modification. Such
information may include --

(1) For catalog items, a copy of or identification of the catalog and its date, or
the appropriate pages for the offered items, or a statement that the catalog is on
file in the buying office to which the proposal is being submitted. Provide a
copy or describe current discount policies and price lists (published or
unpublished), e.g., wholesale, original equipment manufacturer, or reseller. Also
explain the basis of each offered price and its relationship to the established
catalog price, including how the proposed price relates to the price of recent
sales in quantities similar to the proposed quantities.
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(2) For market-priced items, the source and date or period of the market
quotation or other basis for market price, the base amount, and applicable
discounts. In addition, describe the nature of the market.

(3) For items included on an active Federal Supply Service Multiple Award
Schedule contract, proof that an exception has been granted for the schedule
item.

(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at
any time before award, books, records, documents, or other directly pertinent records to verify any request
for an exception under this clause, and the reasonableness of price. For items priced using catalog or market
prices, or law or regulation, access does not extend to cost or profit information or other data relevant
solely to the Contractor’s determination of the prices to be offered in the catalog or marketplace.

(b) Requirements for certified cost or pricing data. If the Contractor is not granted an exception from the
requirement to submit certified cost or pricing data, the following applies:

13

(1) The Contractor shall submit certified cost or pricing data, data other than certified cost or pricing data,
and supporting attachments in accordance with the instruction contained in Table 15-2 of FAR 15.408,
which is incorporated by reference with the same force and effect as though it were inserted here in full
text. The instructions in Table 15-2 are incorporated as a mandatory format to be used in this contract,
unless the Contracting Officer and the Contractor agree to a different format and change this clause to use
Alternate I.

(2) As soon as practicable after agreement on price, but before award (except for unpriced actions), the
Contractor shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.

FAR 52.216-18 ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery
orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued
from date of award through contract expiration.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of
conflict between a delivery order or task order and this contract, the contract shall control.

(¢) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order
in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if
authorized in the Schedule.

(End of clause)

14

FAR 52.216-19 ORDER LIMITATIONS. (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an
amount of less than $3,500.00, the Government is not obligated to purchase, nor is the Contractor obligated
to furnish, those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor-

(1) Any order for a single item in excess of $25 million for FA1 contracts, $5 million for FA2
contracts;
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(2) Any order for a combination of items in excess of $25 million for FA1 Contracts, $5 million
for FA2 contracts; or

(3) A series of orders from the same ordering office within 7 days that together call for quantities
exceeding the limitation in subparagraph (b)(1) or (2) of this section.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the
Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one
requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph
(b) of this section.

(d) Notwithstanding paragraphs (b) and (¢) of this section, the Contractor shall honor any order exceeding
the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering
office within 3 days after issuance, with written notice stating the Contractor's intent not to ship the item (or
items) called for and the reasons. Upon receiving this notice, the Government may acquire the supplies or
services from another source.

(End of clause)

L5

FAR 52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period
stated, in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only
and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the
Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or
services specified in the Schedule up to and including the quantity designated in the Schedule as the
"maximum." The Government shall order at least the quantity of supplies or services designated in the
Schedule as the "minimum."

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no
limit on the number of orders that may be issued. The Government may issue orders requiring delivery to
multiple destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall
be completed by the Contractor within the time specified in the order. The contract shall govern the
Contractor's and Government's rights and obligations with respect to that order to the same extent as if the
order were completed during the contract's effective period; provided, that the Contractor shall not be
required to make any deliveries under this contract after 180 days beyond the expiration of the contract.

(End of clause)

1.6

FAR 52.217-8 OPTION TO EXTEND SERVICES. (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within the performance period of the base contract.

(End of clause)
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1.7 FAR 52.219-13 NOTICE OF SET-ASIDE OF ORDERS (NOV 2011)

The Contracting Officer will give notice of the order or orders, if any, to be set aside for small business concerns
identified in 19.000(a)(3) and the applicable small business program. This notice, and its restrictions, will apply only
to the specific orders that have been set aside for any of the small business concerns identified in 19.000(a)(3).

L.78FAR 52.228-5 -- INSURANCE - WORK ON A GOVERNMENT INSTALLATION. (JAN 1997)

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract,
at least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing
that the required insurance has been obtained. The policies evidencing required insurance shall contain an
endorsement to the effect that any cancellation or any material change adversely affecting the Government’s interest
shall not be effective --

(1) For such period as the laws of the State in which this contract is to be performed prescribe; or

(2) Until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever
period is longer.

(¢) The Contractor shall insert the substance of this clause, including this paragraph (¢), in subcontracts under this
contract that require work on a Government installation and shall require subcontractors to provide and maintain the
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all
subcontractors’ proofs of required insurance, and shall make copies available to the Contracting Officer upon
request.

1.9 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE. (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

FAR: https://www.acquisition.gov/sites/default/files/current/far/html/FARTOCP52.html;

EPAAR: http://farsite.hill.af.mil/reghtml/regs/other/epaar/1552.htm

(End of clause)
1.10 FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES. (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any EPA (48 CFR Chapter 15) clause with an authorized deviation is
indicated by the addition of "(DEVIATION)" after the name of the regulation.

(End of clause)
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Attachment 1
Quality Assurance Surveillance Plan

Office of Mission Support (OMS) Information Management/Information Technology (IM/IT)
Management Team Support

PERFORMANCE
REQUIREMENT

PERFORMANCE
MEASURE (PM)

PERFORMANCE
STANDARD

SURVEILLANCE
METHOD

INCENTIVES &
DISINCENTIVES

MANAGEMENT AND
COMMUNICATION:

The contractor shall
maintain contact with the
EPA CO, COR, and TOCOR
throughout the performance
of the contract. In
addition, the contractor’s
performance will also be
evaluated against the

Contractor shall
immediately bring
potential problems to the
appropriate EPA
personnel and shall
recommend actions that
would mitigate or resolve

Issues that impact
project schedules
and costs shall be
brought to the
attention of the EPA
within 3-days of

All active task
orders will be
reviewed by the EPA
to identify
unreported issues.

Performance will be
considered in the
award of subsequent
task orders and will be
factored into the
annual evaluation of
Business Relations in
the Contractor

th bl occurrence. Performance
tasks/sub-tasks criteria as & problem. Assessment Reporting
indicated with the each of System (CPARS).
the tasks/sub-tasks as
appropriate.
TMELINESS Performance will be
: . . in th
Deliverables and related 95% of all considered in the

For every Task Order
awarded establishing a firm,
specific delivery date for the
generation of a report, the
contractor shall deliver such
report to the COR, TOCOR
and CO no later than the
time specified in the order’s
PWS.

work must comply with
contractual timeliness
requirements. The
contractor will be
evaluated on its
responsiveness to all task
orders.

deliverables and
related work shall be
completed on time
within task schedule
and/or tech.
direction
requirements.

100% inspection of
all deliverables and
related work by the
TOCOR; TOCOR will
document the
timeliness of all
work requirements.

award of subsequent
task orders and will be
factored into the
annual evaluation of
Timeliness in the
Contractor
Performance
Assessment Reporting
System (CPARS).

TECHNICAL QUALITY:

For every task order
awarded, the analyses
conducted by the contractor
shall be factual, defensible,
credible, and based on
sound CX methods. All data
shall be collected from
reputable sources and
quality assurance measures
shall be conducted in
accordance with the agency
requirements outlined in the
task orders.

All deliverables and
related work must be
complete, accurate,
thorough, and
professionally credible.

Data are 100%
accurate; review
demonstrates a high
level of expertise and
credibility with
regard to personnel
and use of CX
methodology.

EPA Staff will
conduct secondary
reviews of work
completed by the
contractor.
Feedback will be
provided by the
TOCOR

Performance will be
considered in the
award of subsequent
task orders and will be
factored into the
annual evaluation in
the category of Quality
of Product or Service in
the Contractor
Performance
Assessment Reporting
System (CPARS).
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REQUEST FOR TASK ORDER PROPOSAL (RFTOP)
ITS- BISS 111 FA1-041

Project Title: Office of Mission Support (OMS) Information
Management/Information Technology (IM/IT) Management Team Support

1. PERFORMANCE WORK STATEMENT (PWS)

1.1 Background and Purpose

This Request for Task Order Proposal (RFTOP) for the Office of Mission Support (OMS) is being issued
by the Environmental Protection Agency (EPA) with the intent to issue a task order under the ITS-BISS
III base contract. The terms and conditions of the ITS-BISS III base contract apply to this task order as
appropriate.

1.2 Scope of Work

The Office of Mission Support (OMS) manages EPA's enterprise information management and
information technology (IM/IT) programs on behalf of the Agency and issues guidance to EPA program
and regional offices regarding the administration of these programs. OMS is required to manage these
information programs, ensuring compliance with key Agency and federal IM/IT mandates.

The purpose of this task order is to ensure OMS has adequate support in:
e monitoring compliance with Agency IM/IT policies,
tracking program management activities related to the enterprise-level programs,
developing communication strategies and materials,
facilitating meetings,
developing associated documentation, and
supporting the OMS Information Management Officers (IMOs) on all OMS tracking and
reporting requirements for:
o Capital Planning and Investment Control (CPIC),
o IT Portfolio Reviews and other requirements of the Federal Information Technology
Acquisition Reform Act (FITARA),
o Distributing data calls within OMS (including security and privacy)
o Liaison Privacy Officers

The “OMS IM/IT Management Team” referenced in the following tasks includes these roles: OMS IT
System Security Staff Director, OMS Administrative I'T Systems Support Staff Director, OMS
Information Management Officers (two), Liaison Privacy Officers (two).

1.3 Objectives
This section states the performance-based objectives relating to this specific task.

OMS Information Management Officers’ (IMO) functions:
1) Conduct complete and consistent analyses of Federal, Agency, and CIO requirements;

2) Conduct reviews and develop reports addressing administrative activities supporting IM/IT;

3) Develop IM/IT procedures, policies, guidance, and standards as needed;
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4) Coordinate the submission of CPIC submissions and facilitate meetings of investments;
5) Support OMS’s IM/IT systems to include Section 508 and privacy responsibilities; and

6) Support OMS special projects, such as coordination with other OMS and Agency offices on
IM/IT tasks.

OMS Liaison Privacy Officers’ (LPO) functions:

e LPOs are responsible for day-to-day operations of privacy documentation (PTA, PIA, SORN).
o All privacy documentation must be reviewed and cleared by the LPO prior to forwarding
to the National Privacy Program (NPP) for approval and/or forwarding.

e LPOs are also required to consult with contractors in implementing privacy controls on systems
prior to the ATO.

e Respond to Data Calls issued by the NPP.

e LPOs are the initial contact for each Program Office and Region concerning privacy matters.

e LPOs are responsible for tracking and submitting Privacy Act requests to the appropriate staff
person to respond.

e LPOs must score 80% on tests to retain “certification.”

e LPOs are required to attend trainings and meetings both bi-monthly and quarterly.

e Assist Agency Privacy Officer in mitigating breaches of PII within their respective Program
Office/Region as necessary.

e Conduct training for staff within their respective locations.

e  Work with system owners for annual reporting under FISMA.

OMS IM/IT meeting facilitation functions:

Facilitate or assist in the facilitation of meetings in support of the OMS IM/IT Management
Team, including setting agendas, facilitating discussions, providing meeting minutes or summaries, and
tracking action items.

14 TASK REQUIREMENTS

This section defines the requirements of this task order, including tasks (or subtasks) to be performed and
deliverables or services to be provided to meet the task order’s objectives. The Contractor shall address
these requirements in the Technical Approach section of their proposal.

1.4.1 OMS IM/IT Reporting, Communications, Data Calls (Severable)

Tasks/Deliverables for this task include items such as the following:

1.4.1.1 Support OMS IMOs on data calls to OMS offices and IT system managers, using OMS’
SharePoint-based Action Tracking System. Compile, report, and analyze the data. Approximately 40-50
data calls per year.

1.4.1.2 Mailbox management: On a daily basis, check and response to emails from an OMS IMO
mailbox.

1.4.1.3 Support writing and distributing emails from an OMS SIO (Senior Information Official) mailbox
as a part of OMS IMOs’ function supporting the OMS SIO.

1.4.1.4 Deliverables: Data call text, Emails from OMS IMO mailbox, Emails from OMS SIO mailbox.

1.4.1.5 Evaluation and Acceptance Criteria: All deliverables must be accessible, clear, concise, accurate
and submitted on time. See QASP.
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1.4.2: Investment Planning, Analysis, and Portfolio Management (Severable)

Under this task, the Contractor supports efforts to strengthen and improve IM/IT functions by integrating
or aligning IM/IT processes with Agency financial, administrative, and other processes.

The Contractor may support the development of a mature IM/IT investment management and review
process by analyzing the Agency's IM/IT portfolio to identify strategic opportunities for enhancement and
remedial investment and developing proposed strategies for investment prioritization and sequencing.

The Contractor supports ongoing execution of OMS’s investment review. This support includes, but is
not limited to: developing investment data calls, refining investment criteria, reviewing business cases,
conducting portfolio analyses, supporting the OMS IMOs in Capital Planning and Investment Control
(CPIC) , advising and supporting customers in developing high quality business cases, and maintaining
accurate data about OMS’ IT portfolio.

Tasks/Deliverables for this task include items such as the following:

1.4.2.1 Support OMS’ preparation for and participation in the CIO’s annual IT Portfolio Review to
include compiling, maintaining, analyzing and reconciling OMS IT portfolio data; tracking deliverables;
reviewing content for quality assurance; and helping ensure follow up actions are tracked, completed, and
reported.

1.4.2.2 Support OMS’ reporting requirements for the Registry of EPA Applications and Databases
(READ). Provide READ data quality assessment report to OMS Offices and READ Information
Resource Stewards. Assist with the Annual READ Data Call, update changes, track changes to the IT
coding, etc. Currently OMS has over 77 systems in READ.

1.4.2.3 Support analysis and documentation for OMS’s Capital Planning and Investment Control (CPIC)
processes, including review of OMS investment submissions to ensure compliance with applicable
policies and procedures.

1.4.2.4 Support monthly IT Dashboard submission review meetings with Major Investment owners, and
prior to the CPIC submission deadlines throughout the year.

1.4.2.5 Deliverables: IT Portfolio Review documents (dependent on CIO’s requirements each year);
READ data call quality assessment report (annual); OMS CPIC Agency IT Portfolio Summary
submissions (semi-annual and ad hoc); I'T dashboard rating documentation (monthly).

1.4.2.6 Evaluation and Acceptance Criteria: All deliverables must be accessible, clear, concise, accurate

and submitted on time. See QASP.

1.4.3: OMS IM/IT Management Team’s Meeting Facilitation (Severable)

Tasks/Deliverables for this task include items such as the following:

1.4.3.1 Facilitate or assist in the facilitation of meetings in support of the OMS IM/IT Management Team,
including setting agendas, facilitating discussions, providing meeting minutes or summaries, and tracking
action items. Examples of meetings and meeting duration (not including pre- and post-work) may include:
EPA HQ IMO meeting (monthly 75 minutes), OMS SIO/IMO coordination meeting (triweekly 30
minutes), OMS-ARM IT Workgroup meeting (monthly 60 minutes), OMS IM/IT Management Team
strategic planning retreats (semi-annual one-day), HQ IMO retreat (annual one-day), EPA-wide IM/IT
Conferences (semi-annual three day).
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1.4.3.2 Deliverables: Meeting agenda; Meeting presentation materials; Facilitation; Meeting notes;
Produce and track action items.

1.4.3.3 Evaluation and Acceptance Criteria: All deliverables must be accessible, clear, concise, accurate
and submitted on time. See QASP.

1.4.4: OMS Liaison Privacy Officer Support (Severable)

Contractor must achieve EPA LPO certification at first available training opportunities.
1.4.4.1 Support OMS LPO with the following functions:

e LPOs are responsible for day-to-day operations of privacy documentation (PTA, PIA, SORN).
o All privacy documentation must be reviewed and cleared by the LPO prior to forwarding
to the National Privacy Program (NPP) for approval and/or forwarding.

e LPOs are also required to consult with contractors in implementing privacy controls on systems
prior to the ATO.

e Respond to Data Calls issued by the NPP. There will approximately four to five data calls are
simply annual data calls by OISP (for example FISMA compliance, etc).

e LPOs are the initial contact for each Program Office and Region concerning privacy matters.

e LPOs are responsible for tracking and submitting Privacy Act requests to the appropriate staff
person to respond.

e LPOs are required to attend trainings and meetings both bi-monthly and quarterly.

e Assist Agency Privacy Officer in mitigating breaches of PII within their respective Program
Office/Region as necessary.

e Conduct training for staff within their respective locations.

e  Work with system owners for annual reporting under FISMA.

1.4.4.2 Analyze OMS LPO processes; recommend and an implement new and improved processes to
accommodate the latest OMS LPO needs. Approximately four to five per year.

1.4.4.3 Deliverables: Review of Privacy documents; LPO Process document.

1.4.4.4 Evaluation and Acceptance Criteria: All deliverables must be accessible, clear, concise, accurate
and submitted on time. See QASP.

1.4.5 (Optional): Policies and Procedures (Severable)

Under this task, the Contractor shall provide support to OMS’s compliance efforts with IM/IT policies
and other related statutory, regulatory, and policy requirements. The Contractor shall provide support in
analyzing, developing, disseminating, and evaluating IM/IT policies, procedures, practices, technical
operating standards, or guidelines. This support may include, but is not limited to: support for
researching, designing, implementing and managing IM/IT program improvement projects, studies, and
analyses; and support for developing and implementing business management processes. The Contractor
shall provide support to OMS in monitoring OMS’s compliance with Agency IM/IT policies and measure
the effectiveness of those policies.

Tasks/Deliverables for this optional task include items such as the following:

1.4.5.1 Provide assistance when necessary to draft IM/IT related policies or documents for the IMOs.
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1.4.5.2 Develop processes to align with current OMS structure including drafts and final versions of
various Standard Operating Procedures (SOPs) related to the functions, programs, and services that OMS
provide in IM/IT. Examples include SOPs for OMS customers who use OMS services. The number of
SOPs is TBD. Since the merger of the two IMO Teams (ARM and OEI) we are still working out the
functions and processes.

1.4.5.2.1 Maintain and update as necessary a documented procedure that defines the IMO
communications regarding (1) responses to information requests from OMS Program Offices and
Offices outside of OMS, and/or (2) disseminating and gathering IM/IT related data (i.e. data
calls).

1.4.5.2.2 Assist in developing an OMS IT procurement procedure, processes and
recommendations for implementation in consultation with the OMS Acquisition Champion and
Budget Director.

1.4.5.2.3 Assist in developing a document defining the roles of OMS IMOs for ARM and EI areas
of responsibility.

1.4.5.2.4 Other SOPs not specified above, per COR technical direction.

1.4.5.3 Optional Deliverables: Communications Procedure Document; OMS IT Procurement Procedure
document; IMO Role and Responsibilities Document; SOPs.

1.4.5.4 Evaluation and Acceptance Criteria: All deliverables must be accessible, clear, concise, accurate
and submitted on time. See QASP.

1.4.6 (Optional): OMS Software License and Installation Data Management Support (Severable)

1.4.6.1 Support management of data on OMS employees’ software license requests, license inventory,
and installations.

1.4.6.2 Support IMOs in researching software products as part of IMOs’ approval authority for software
acquisitions and deployments.

1.4.6.3 Optional Deliverables: OMS software license inventory; software product research documents.
1.4.6.4 Evaluation and Acceptance Criteria: All deliverables must be accessible, clear, concise, accurate

and submitted on time. See QASP.

1.4.7 (Optional): Ad Hoc Projects (Severable)

1.4.7.1 Support and project management of the OMS IM/IT Management Team’s ad hoc projects, to
include developing milestones, tracking deliverables, and assisting in completing projects and
assignments. The number of projects is TBD. This will depend on any new IMO supported initiatives and
whether or not funding for these new initiatives is supported. If exercised is it likely 2-3 projects per year.

1.4.7.2 OMS IM/IT Management Team Program Management Improvement: Analyze OMS Senior
Information Official (SIO) and Information Management Officer (IMO) functions, roles, and processes,
to recommend improvements, including: support for designing, implementing and managing IM/I'T
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program improvement projects, studies, and analyses; support for developing and implementing business
management processes, structures, and activities; and, support for developing and implementing IM/IT
program management performance approaches or frameworks. This support may also include the
provision of expertise to improve organizational and management practices to enhance IM/IT program
maturity and effectiveness. It may also include providing strategic and tactical advice, consultation, and
support for the identification, understanding, monitoring, and resolution of IM/I'T program management
issues.

1.4.7.3 Optional Deliverables: Ad hoc Project Management Deliverables; Ad hoc OMS IM/IT
Management Team Program Management Improvement Analysis documents.

1.4.7.4 Evaluation and Acceptance Criteria: All deliverables must be accessible, clear, concise, accurate
and submitted on time. See QASP.

1.4.8: All Reports (Non-Severable)

1.4.8.1 All reports and reporting will be provided and delivered as described herein this PWS. All
requirements for reporting will be provided as Firm Fixed Price (FFP).

1.5 Period of Performance

The period of performance of this task order is:
1.5.1 Base Period
1.5.1.1 Twelve (12) months from award date.
1.5.2 Option Period 1
1.5.2.1 Twelve (12) months from Option Period 1 exercise date.
1.5.3 Option Period 2
1.5.3.1 Twelve (12) months from Option Period 2 exercise date.

1.6 Administrative
1.6.1 Task Order Type
1.6.1.1 The Government anticipates a Hybrid TO award consisting of Firm Fixed Price (FFP)
and Time & Materials (T&M).
1.6.2 Management Controls
1.6.2.1 Reference Base Contract Task 4.1 Integrated Program Support.
1.6.2.2 The following management controls are intended to ensure that Agency officials
remain accountable, retain control over the Contractor’s final work product as well
as ensure the Contractor’s services do not place EPA in a vulnerable position. The
TOCOR is responsible for assuring the contractor complies to all terms and
conditions of the TO as follows:
1.6.2.2.1 Work may or may not be off-site, depending on named organizations,
service and/or product. Work does not have to be performed on-site.
1.6.2.2.2 The TOCOR will monitor the deliverable schedule and review the
deliverables to ensure that the content and quality are responsive to the
requirements of the TORFP. Under this TO, the TOCOR may not provide
technical direction to the Contractor which would affect the overall scope of
the TO or price without consulting with the contract COR (if applicable) and
CO.
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1.6.2.2.3

1.6.2.2.4

1.6.2.2.5

1.6.2.2.6

Technical communications are permitted between the TOCOR. Clarification
to deliverables will be requested through technical direction as appropriate.
The Contractor shall submit all deliverables and documents for publication
to the TOCOR prior to public release, if applicable.

Contractors shall clearly identify themselves as an EPA contractor when
acting in fulfillment of this TO. While working onsite or meeting with
federal employees, contractors shall wear or display government issued
identification designating them as such. Contractors shall be excluded from
sensitive Agency discussions related to policy, enforcement, legal matters,
and procurements.

EPA shall be mentioned as the funding source in publication and other
distributed final work products that arise from this contract TO.

1.6.3 Quality Assurance (QA)
1.6.3.1 Method of Surveillance

1.6.3.1.1

1.6.3.1.2

Reports prepared by the contractor undergo a secondary review process as
appropriate by the EPA Stakeholders and/or EPA SME:s as appropriate.
Each report has a designated EPA reviewer. The EPA reviewer conducts a
detailed review of the contractor’s summary of relevant data and examines
the conclusions drawn by the contractor in accordance with the criteria
described in the task Order. Once the EPA reviewer has finalized the data
evaluation in the form of an Agency review, the report may be used
officially. The EPA reviewer will complete an EPA Reviewer’s Assessment
Form that notes discrepancies, omissions, inaccuracies and/or inappropriate
data evaluations (“errors”™).

The TOCOR or Contract Level COR will calculate, quarterly, the average
number of reports containing substantive technical, guideline, or format
errors. The CORs will compare agency due dates or approved revised due
dates to completed date of reports, quarterly and calculate the percentage of
late reports. Monthly reports should include task specific deliverables
broken out by the deliverable and aligned level of support.

1.6.3.2 Inspection and Acceptance

1.6.3.2.1

1.6.3.2.2

The TOCOR in consultation with the appropriate government Subject Matter
Experts will review deliverables for technical content, accessibility,
completeness, and accuracy.

Final inspection, testing and acceptance of all reports and other deliverables
will be approved by the TOCOR.

1.6.3.3 QA Project Plan

1.6.3.3.1  See Attachment 1: Quality Assurance Surveillance Plan
1.6.3.3.2 The Contractor shall submit the following quality system documentation to
the COR at the time frames identified below:
1.6.3.3.3
Documentation | Specifications Due
Quality EPA Requirements for
Assurance Quality Assurance Project | Two (2) weeks after
Project Plan for | Plans (QA/R-5) award
the Task Order (dated 03/20/11)
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1.6.3.34

1.6.3.3.5

1.6.3.3.6

1.6.3.3.7

This documentation can be found on the following EPA website —
https://www.epa.gov/quality/epa-gar-5-epa-requirements-quality-assurance-
project-plans

This documentation will be prepared in accordance with the specifications
identified above or equivalent specifications defined by EPA.

The Government will review and return the quality documentation, with
comments, and indicating approval or disapproval. If necessary, the
contractor shall revise the documentation to address all comments and shall
submit the revised documentation to the government for approval.

The Contractor shall not commence work involving environmental data
generation or use until the Government has approved the quality
documentation.

1.6.4 Task Order Administration
1.6.4.1 Contract Administration Representatives

1.64.1.1
1.6.4.1.2

1.6.4.1.3
1.6.4.14

1.6.5 Invoicing

Contracting Officer: Darren Gann, gann.darren@epa.gov

Contract Level Contracting Officer’s Representative (COR): Kim Farmer,
farmer.kim@epa.gov

Task Order Contracting Officer’s Representative (Cathy McGuire):
Alternate Task Order Contracting Officer’s Representative (Nicole
Williams):

1.6.5.1 Invoices shall be submitted in accordance with the contract under which this task
order is awarded through FedConnect to the CO, CS, and TOCOR.

1.6.5.2 Invoices shall be submitted electronically to: US EPA FINANCE OFFICE AT DDC-
KINVOICES @EPA.GOV

1.6.5.3 For format and guidance refer to:
http://www?2.epa.gov/financial/contracts#Contract invoices

1.6.5.4 The customer service contact information for the finance office is
contractpaymentinfo@epa.gov and 919-541-1148.

1.6.6 Additional Information

1.6.6.1 On-site contractor support is not required.

1.6.6.2 Government furnished property will not be provided, unless the task requires that the
contractor have access to worksites/databases otherwise unaccessible. VDI will be
provided as necessary.

1.6.6.3 Other Direct Costs (ODCs) — Travel and other cost are included in this task and will
be determined upon necessity. For example, there may be costs associated with Task
1.4.3 to provide Facilitation to the Bi-Annual I'T/IM Meetings. Historically these
meetings have been held in either DC or RTP, NC, but this does not prevent them
from being held in one of the 10 EPA Regions.

1.6.6.4 Protests

1.6.6.4.1

No protest under FAR 33.1 is authorized, except for (1) a protest on the
grounds that the order increases the scope, period, or maximum value of the
contract, or (2) protests in excess of $10 million may only be filed with the
Government Accountability Office (GAO) pursuant to FAR 33.104. Refer to
FAR 16.50.5.
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00001 09/15/2018 PR-ORD-18-01712
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: CATE GARRIS 9B. DATED (SEE ITEM 11)
15036 Conference Center Drive
Chantilly VA 20151
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-022
0001
10B. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 09/15/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $5,974.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X 52.217-9 Option to Extend the Term of the Contract (Mar 2000)

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 0977792698

OSIM Collaborative Program Management Support

TOCOR: VELEZ CHILDRESS Max Expire Date: 09/15/2022

The purpose of this modification is to:

1) Exercise Option Period I with a period of performance of September 15, 2018 to September
14, 2019, and a not to exceed cost ceiling of $43,974.00;

2} Obligate incremental funding to Option Period I in the amount of $5,974.00, which the
contractor is not authorized to exceed without prior written approval of the Contracting
Officer; and

3} The services rendered are severable and time-and-materials under this task order.

All other terms and conditions remain unchanged and in full force and effect.

Continued ...
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LIST OF CHANGES:

Reason for Modification: Exercise an Option
Obligated Amount for this Modification: $5,974.00
New Total Obligated Amount for this Award:
$96,735.00

Incremental Funded Amount changed: from
$90,761.00 to $96,735.00

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this Modification: $5,974.00
Incremental Funded Amount changed from $0.00 to
$5,974.00

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-C-267A000-000FK9-2512-26A4B-18267AE826-001
Beginning FiscalYear 18
Ending Fiscal Year 19

Fund (Appropriation) C
Budget Organization 267A000
Program (PRC) OOOFK2

Budget (BOC) 2512

Job # (Site/Project)

Cost Organization 26A4B
DCN-LineID 18267AE826-001
Amount: $5,974.00

Subject To Funding: N
Payment Address:

Payment:

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2 .epa.gov/financial/contracts

Durham NC 27711
Period of Performance: 09/15/2018 to 09/14/2019
Task Order Contracting Officer's Representative
(COR) : Velez Childress, childress.velez@epa.gov,
919-541-4583
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15036 Conference Center Drive
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< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-022
10B. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 07/25/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
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X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not [lis required to sign this documentandreturn ____  copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 0977792698

Information Technology Solutions
Business Information Strategic Support (ITS-BISS) III

Max Expire Date: 07/24/2022

The purpose of this modification is to update the EPAAR clause entitled, "Submission of
Invoices" found in G.3 of the contract. See the continuation pages for the full text of
the updated clause.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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MODIFICATIONS TO THE CONTRACT

1. Replace the Section G.3 clause entitled, “EPAAR 1552.232-70 SUBMISSION OF INVOICES
(JUN 1996) - ALTERNATE I (JUN 1996)” in its entirety with an updated version of the clause.
The full text of the replaced clause is as follows:

G.3 EPAAR 1552.232-70 SUBMISSION OF INVOICES (MAY 2019), ALTERNATE I (MAY
2019)

(a) Electronic invoicing and the Invoice Processing Platform (IPP)—(1) Definitions. As used in this
clause—

Contract financing payment and invoice payment are defined in Federal Acquisition Regulation (FAR)
32.001.

Electronic form means an automated system that transmits information electronically from the
initiating system to all affected systems. Facsimile, email, and scanned documents are not acceptable
electronic forms for submission of payment requests. However, scanned documents are acceptable when
they are part of a submission of a payment request made using Invoice Processing Platform or another
electronic form authorized by the Contracting Officer.

Payment request means any request for contract financing payment or invoice payment submitted by
the Contractor under this contract.

(2)(1) Except as provided in paragraph (c) of this clause, the Contractor shall submit invoices
using the electronic invoicing program Invoice Processing Platform (IPP), which is a secure web-based
service provided by the U.S. Treasury that more efficiently manages government invoicing.

(i1) Under this contract, the following documents are required to be submitted as an
attachment to the IPP invoice: (This is a fill-in for acceptable types of required documentation,
such as an SF 1034 and 1035, or an invoice/self-designed form on company letterhead that
contains the required information.)

(iii) The Contractor’s Government Business Point of Contact (as listed in System for
Award Management (SAM)) will receive enrollment instructions via email from the IPP. The
Contractor must register within 3 to 5 days of receipt of such email from IPP.

(iv) Contractor assistance with enrollment can be obtained by contacting the IPP
Production Helpdesk via email at IPPCustomerSupport@fiscal.treasury.gov or by telephone at
(866) 973-3131.

(3) If the Contractor is unable to comply with the requirement to use IPP for submitting invoices
for payment, the Contractor shall submit a waiver request in writing to the Contracting Officer. The
Contractor may submit an invoice using other than IPP only when—

(i) The Contracting Officer administering the contract for payment has determined, in
writing, that electronic submission would be unduly burdensome to the Contractor; and in such
cases, the Contracting Officer shall modify the contract to include a copy of the Determination; or

(i) When the Governmentwide commercial purchase card is used as the method of
payment.

(4) The Contractor shall submit any nonelectronic payment requests using the method or methods
specified in Section G of the contract.

(5) In addition to the requirements of this clause, the Contractor shall meet the requirements of
the appropriate payment clauses in this contract when submitting payment requests.

EP-W-17-022/ P00002
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(6) Invoices submitted through IPP will be either rejected, or accepted and paid, in their entirety,
and will not be paid on a partial basis.

(b) Invoice preparation. The Contractor shall prepare its invoice or request for contract financing
payment in accordance with FAR 32.905 on the prescribed Government forms, or the Contractor may
submit self-designed forms which contain the required information. Standard Form 1034, Public Voucher
for Purchases and Services other than Personal, is prescribed for used by contractors to show the amount
claimed for reimbursement. Standard Form 1035, Public Voucher for Purchases and Services other than
Personal—Continuation Sheet, is prescribed for use to furnish the necessary supporting detail or
additional information required by the Contracting Officer.

(c)(1) The Contractor shall prepare a contract level invoice or request for contract financing payment
in accordance with the invoice preparation instructions. If contract work is authorized by individual task
order or delivery order (TO/DO), the invoice or request for contract financing payment shall also include
a summary of the current and cumulative amounts claimed by cost element for each TO/DO and for the
contract total, as well as any supporting data for each TO/DO as identified in the instructions.

(2) The invoice or request for contract financing payment that employs a fixed rate feature shall
include current and cumulative charges by contract labor category and by other major cost elements such
as travel, equipment, and other direct costs. For current costs, each cost element shall include the
appropriate supporting schedules identified in the invoice preparation instructions. (d) Subcontractor
charges. (1) The charges for subcontracts shall be further detailed in a supporting schedule showing the
major cost elements for each subcontract.

(2) On a case-by-case basis, when needed to verify the reasonableness of subcontractor costs, the
Contracting Officer may require that the contractor obtain from the subcontractor cost information in the
detail set forth in paragraph (c)(2) of this section. This information should be obtained through a means
which maintains subcontractor confidentiality (for example, via sealed envelopes), if the subcontractor
expresses Confidential Business Information (CBI) concerns.

(e) Period of performance indication. Invoices or requests for contract financing payment must clearly
indicate the period of performance for which payment is requested. Separate invoices or requests for
contract financing payment are required for charges applicable to the base contract and each option
period.

(f) Invoice submittal. (1) Notwithstanding the provisions of the clause of this contract at FAR 52.216—
7, Allowable Cost and Payment, invoices or requests for contract financing payment shall be submitted
once per month unless there has been a demonstrated need and Contracting Officer approval for more
frequent billings. When submitted on a monthly basis, the period covered by invoices or requests for
contractor financing payments shall be the same as the period for monthly progress reports required under
this contract.

(2) If the Contracting Officer allows submissions more frequently than monthly, one submittal
each month shall have the same ending period of performance as the monthly progress report.

(3) Where cumulative amounts on the monthly progress report differ from the aggregate amounts
claimed in the invoice(s) or request(s) for contract financing payments covering the same period, the
contractor shall provide a reconciliation of the difference as part of the payment request.

(g) EPA Invoice Preparation Instructions— SF 1034. The information which a contractor is required to
submit in its Standard Form 1034 is set forth as follows: (1) U.S. Department, Bureau, or establishment
and location—Insert the names and address of the servicing finance office, unless the contract specifically
provides otherwise.

(2) Date Voucher Prepared—Insert date on which the public voucher is prepared and submitted.

(3) Contract/Delivery Order Number and Date—Insert the number and date of the contract and
task order or delivery order, if applicable, under which reimbursement is claimed.

(4) Requisition Number and Date—Leave blank.

EP-W-17-022/ P00002
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(5) Voucher Number—Insert the appropriate serial number of the voucher. A separate series of
consecutive numbers, beginning with Number 1, shall be used by the contractor for each new contract.
For an adjustment invoice, write “[invoice number] #Adj” at the voucher number. For a final invoice, put
invoice number F. For a completion invoice, put invoice number #C.

(6) Schedule Number; Paid By; Date Invoice Received—Leave blank.

(7) Discount Terms—Enter terms of discount, if applicable.

(8) Payee’s Account Number—This space may be used by the contractor to record the account or
job number(s) assigned to the contract or may be left blank.

(9) Payee’s Name and Address—Show the name of the contractor exactly as it appears in the
contract and its correct address, except when an assignment has been made by the contractor, or the right
to receive payment has been restricted, as in the case of an advance account. When the right to receive
payment is restricted, the type of information to be shown in this space shall be furnished by the
Contracting Officer.

(10) Shipped From; To; Weight Government B/L. Number—Insert for supply contracts.

(11) Date of Delivery or Service—Show the month, day and year, beginning and ending dates of
incurrence of costs claimed for reimbursement. Adjustments to costs for prior periods should identify the
period applicable to their incurrence, e.g., revised provisional or final indirect cost rates, award fee, etc.

(12) Articles or Services—Insert the following: “For detail, see Standard Form 1035 total amount
claimed transferred from Page of Standard Form 1035.” Insert “COST REIMBURSABLE—
PROVISIONAL PAYMENT?” or “INDEFINITE QUANTITY/ INDEFINITE DELIVERY—
PROVISIONAL PAYMENT” on the Interim public vouchers. Insert “COST REIMBURSABLE—
COMPLETION VOUCHER” or “INDEFINITE QUANTITY/INDEFINITE DELIVERY—
COMPLETION VOUCHER” on the Completion public voucher. Insert “COST REIMBURSABLE—
FINAL VOUCHER” or “INDEFINITE QUANTITY/INDEFINITE DELIVERY—FINAL VOUCHER”
on the final public voucher. Insert the following certification, signed by an authorized official, on the face
of the Standard Form 1034:

“I certify that all payments requested are for appropriate purposes and in accordance with the
agreements set forth in the contract.”

(Name of Official)

(Title)

(13) Quantity; Unit Price—Insert for supply contracts.

(14) Amount—Insert the amount claimed for the period indicated in paragraph (g)(11) of this
clause.

(h) EPA Invoice Preparation Instructions— SF 1035. The information which a contractor is required

to submit in its Standard Form 1035 is set forth as follows:

(1) U.S. Department, Bureau, or Establishment—Insert the name and address of the servicing
finance office.

(2) Voucher Number—Insert the voucher number as shown on the Standard Form 1034.

(3) Schedule Number—Leave blank.

(4) Sheet Number—Insert the sheet number if more than one sheet is used in numerical sequence.
Use as many sheets as necessary to show the information required.

(5) Number and Date of Order—Insert payee’s name and address as in the Standard Form 1034.

(6) Articles or Services—Insert the contract number as in the Standard Form 1034.

(7) Amount—Insert the latest estimated cost, fee (fixed, base, or award, as applicable), total
contract value, and amount and type of fee payable (as applicable).

(8) A summary of claimed current and cumulative costs and fee by major cost element—Include
the rate(s) at which indirect costs are claimed and indicate the base of each by identifying the line of costs
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to which each is applied. The rates invoiced should be as specified in the contract or by a rate agreement
negotiated by EPA’s Cost and Rate Negotiation Team.

(9) Fee—The fee shall be determined in accordance with instructions appearing in the contract.

Note to paragraph (h)—Amounts claimed on vouchers must be based on records maintained by the
contractor to show by major cost element the amounts claimed for reimbursement for each applicable
contract. The records must be maintained based on the contractor’s fiscal year and should include
reconciliations of any differences between the costs incurred and amounts claimed for reimbursement. A
memorandum record reconciling the total indirect cost(s) claimed should also be maintained.

(i) Supporting Schedules for Cost Reimbursement Contracts. The following backup information is
required as an attachment to the invoice as shown by category of cost:

(1) Direct Labor—Identify the number of hours (by contractor labor category and total) and the
total loaded direct labor hours billed for the period in the invoice.

(2) Indirect Cost Rates—Identify by cost center, the indirect cost rate, the period, and the cost
base to which it is applied.

(3) Subcontracts—Identify the major cost elements for each subcontract.

(4) Other Direct Costs—When the cost for an individual cost (e.g., photocopying, material and
supplies, telephone usage) exceeds $1,000 per the invoice period, provide a detailed explanation for that
cost category.

(5) Contractor Acquired Equipment (if authorized by the contract}—Identify by item the
quantities, unit prices, and total dollars billed.

(6) Contractor Acquired Software (if authorized by the contract)—Identify by item the quantities,
unit prices, and total dollars billed.

(7) Travel—When travel costs exceed $2,000 per invoice period, identify by trip, the number of
travelers, the duration of travel, the point of origin, destination, purpose of trip, transportation by unit
price, per diem rates on daily basis and total dollars billed. Detailed reporting is not required for local
travel. The manner of breakdown, e.g., task order/delivery order basis with/without separate program
management, contract period will be specified in the contract instructions.

Note to paragraph (i)—Any costs requiring advance consent by the Contracting Officer will be
considered improper and will be disallowed, if claimed prior to receipt of Contracting Officer consent.
Include the total cost claimed for the current and cumulative-to-date periods. After the total amount
claimed, provide summary dollar amounts disallowed on the contract as of the date of the invoice. Also
include an explanation of the changes in cumulative costs disallowed by addressing each adjustment in
terms of: Voucher number, date, dollar amount, source, and reason for the adjustment. Disallowed costs
should be identified in unallowable accounts in the contractor’s accounting system.

(j) Supporting Schedules for Time and Materials Contracts. The following backup information is
required as an attachment to the invoice as shown by category of cost:

(1) Direct Labor—Identify the number of hours (by contractor labor category and total) and the
total direct labor hours billed for the period of the invoice.

(2) Subcontracts—Identify the major cost elements for each subcontract.

(3) Other Direct Costs—When the cost for an individual cost (e.g., photocopying, material and
supplies, telephone usage) exceeds $1,000 per the invoice period, provide a detailed explanation for that
cost category.

(4) Indirect Cost Rates—Identify by cost center, the indirect cost rate, the period, and the cost
base to which it is applied.

(5) Contractor Acquired Equipment— Identify by item the quantities, unit prices, and total dollars
billed.

(6) Contractor Acquired Software—Identify by item the quantities, unit prices, and total dollars
billed.
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(7) Travel—When travel costs exceed $2,000 per invoice period, identify by trip, the number of
travelers, the duration of travel, the point of origin, destination, purpose of trip, transportation by unit
price, per diem rates on daily basis and total dollars billed. Detailed reporting is not required for local
travel. The manner of breakdown, e.g., task order/delivery order basis with/without separate program
management, contract period will be specified in the contract instructions.

Note to paragraph (j)—Any costs requiring advance consent by the Contracting Officer will be
considered improper and will be disallowed, if claimed prior to receipt of Contracting Officer consent.
Include the total cost claimed for the current and cumulative-to-date periods. After the total amount
claimed, provide summary dollar amounts disallowed on the contract as of the date of the invoice. Also
include an explanation of the changes in cumulative costs disallowed by addressing each adjustment in
terms of: Voucher number, date, dollar amount, source, and reason for the adjustment. Disallowed costs
should be identified in unallowable accounts in the contractor’s accounting system.

(k) Adjustment vouchers. Adjustment vouchers should be submitted if finalized indirect rates were
received but the rates are not for the entire period of performance. For example, the base period of
performance is for a calendar year but your indirect rates are by fiscal year. Hence, only part of the base
period can be adjusted for the applicable final indirect rates. These invoices should be annotated with
“adj” after the invoice number.

() Final vouchers. Final Vouchers shall be submitted if finalized rates have been received for the
entire period of performance. For example, the base period of performance is for a calendar year but your
indirect rates are by fiscal year. You have received finalized rates for the entire base period that
encompass both fiscal years that cover the base period. In accordance with FAR 52.216— 7, these invoices
shall be submitted within 60 days after settlement of final indirect cost rates. They should be annotated
with the word “Final” or “F” after the invoice number. Due to system limitations, the invoice number
cannot be more than 11 characters to include spaces.

(m) Completion vouchers. In accordance with FAR 52.216-7(d)(5), 2 completion voucher shall be
submitted within 120 days (or longer if approved in writing by the Contracting Officer) after settlement of
the final annual indirect cost rates for all years of a physically complete contract. The voucher shall reflect
the settled amounts and rates. It shall include settled subcontract amounts and rates. The prime contractor
is responsible for settling subcontractor amounts and rates included in the completion invoice. Since
EPA’s invoices must be on a period of performance basis, the contractor shall have a completion invoice
for each year of the period of performance. This voucher must be submitted to the Contracting Officer for
review and approval before final payment can be made on the contract. The Contracting Officer may
request an audit of the completion vouchers before final payment is made. In addition, once approved, the
Contracting Officer will request the appropriate closeout paperwork for the contract. For contracts
separately invoiced by delivery or task order, provide a schedule showing final total costs claimed by
delivery or task order and in total for the contract. In addition to the completion voucher, the contractor
must submit the Contractor’s Release; Assignee’s Release, if applicable; the Contractor’s Assignment of
Refunds, Rebates, Credits and other Amounts; the Assignee’s Assignment of Refunds, Rebates, Credits
and other Amounts, if applicable; and the Contractor’s Affidavit of Waiver of Lien, when required by the
contract.

(End of clause)

EP-W-17-022/ P00002
Page 7 of 7



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 7

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P0O0003 See Block 16C
6. ISSUED BY CODE [HoaD 7. ADMINISTERED BY (If other than Item 6) CODE |I TAD
HQAD ITAD
US Environmental Protection Agency US Environmental Protection Agency
William Jefferson Clinton Building 109 T.W. Alexander Drive
1200 Pennsylvania Avenue, N. W. Mail Code: AAQ005
Mail Code: 3803R Research Triangle Park NC 27709
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: CATE GARRIS 9B. DATED (SEE ITEM 11)
15036 Conference Center Drive
Chantilly VA 20151
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-17-022
10B. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 07/25/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not [lis required to sign this documentandreturn ____  copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 0977792698

Information Technology Solutions
Business Information Strategic Support (ITS-BISS) III

Max Expire Date: 07/24/2022

The purpose of this modification is to incorporate the attached EPA blanket administrative
modification signed by Raoul Scott on July 30, 2020. All other terms and conditions remain
unchanged.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Darren J. Gann

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
0 e 50 L Ferooay
E 09/16/2020
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
U EP-W-17-022/P00003 2 7
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(&) (B) (Cy D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/25/2017 to 07/24/2022

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT l

2. AMENDMENT/MODIFICATION NUMBER 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQUISITION NUMBER [5. PROJECT NUMBER (if applicable)
08/13/2020
6. ISSUED BY CODE 7. ADMINISTERED BY (If other than ltem 6) ~ CODE |

Raoul D. Scott, Director

OMS/ARM/OAS/Policy, Training and Oversight Division
US Environmental Protection Agency, Mail Code 3802R
1200 Pennsylvania Avenue, NW

Washington, DC 20004

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X) | 5sA. AMENDMENT OF SOLICITATION NUMBER
To All EPA Contractors

I:I 9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NUMBER

To all EPA Contracts and Orders
10B. DATED (SEE ITEM 13)

CODE [FAciLITY cope
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

D The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ij is extended. I:I is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted:

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFEER. If
by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or efectronic
communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE |A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER
| NUMBER INITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

D C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not D is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

This contract/order is being modified in accordance with the applicability instructions in interim FAR Case 2019-009, and FAR
4.2105, requiring contracting officers to include FAR clause 52.204-25, Prohibition on Contracting for Certain
Telecommunications and Video Surveillance Services or Equipment.

See attached for the full text version of FAR 52.204-25. Contractor Acknowledgment of receipt required.

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}
Raoul D. Scott, Director Policy, Training and Oversight Division

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
RAOU L SCOTT Digitally signed by RAOUL SCOTT
Date: 2020.07.30 11:40:17 -04'00°
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243




52.204-25 Prohibition on Contracting for Certain Telecommunications and
Video Surveillance Services or Equipment.

As prescribed in 4.2105(b) and in the applicability instructions in interim FAR Case 2019-009,
insert the following clause:

Prohibition on Contracting for Certain Telecommunications and Video Surveillance
Services or Equipment (Aug 2020)

(a) Definitions. As used in this clause—

Backhaul means intermediate links between the core network, or backbone network, and the
small subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core
telephone network). Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic,
coaxial cable, Ethernet).

Covered foreign country means The People’s Republic of China.
Covered telecommunications equipment or services means—

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities);

(2) For the purpose of public safety, security of Government facilities, physical security
surveillance of critical infrastructure, and other national security purposes, video surveillance
and telecommunications equipment produced by Hytera Communications Corporation,
Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any
subsidiary or affiliate of such entities);

(3) Telecommunications or video surveillance services provided by such entities or using
such equipment; or

(4) Telecommunications or video surveillance equipment or services produced or
provided by an entity that the Secretary of Defense, in consultation with the Director of National
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be an
entity owned or controlled by, or otherwise connected to, the government of a covered foreign
country.

Critical technology means—

(1) Defense articles or defense services included on the United States Munitions List set
forth in the International Traffic in Arms Regulations under subchapter M of chapter I of title 22,
Code of Federal Regulations;

(2) Items included on the Commerce Control List set forth in Supplement No. 1 to part
774 of the Export Administration Regulations under subchapter C of chapter VII of title 15,
Code of Federal Regulations, and controlled-



(1) Pursuant to multilateral regimes, including for reasons relating to national security,
chemical and biological weapons proliferation, nuclear nonproliferation, or missile technology;
or

(11) For reasons relating to regional stability or surreptitious listening;

(3) Specially designed and prepared nuclear equipment, parts and components, materials,
software, and technology covered by part 810 of title 10, Code of Federal Regulations (relating
to assistance to foreign atomic energy activities);

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of
Federal Regulations (relating to export and import of nuclear equipment and material);

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations,
part 121 of title 9 of such Code, or part 73 of title 42 of such Code; or

(6) Emerging and foundational technologies controlled pursuant to section 1758 of the
Export Control Reform Act of 2018 (50 U.S.C. 4817).

Interconnection arrangements means arrangements governing the physical connection of
two or more networks to allow the use of another's network to hand off traffic where it is
ultimately delivered (e.g., connection of a customer of telephone provider A to a customer of
telephone company B) or sharing data and other information resources.

Reasonable inquiry means an inquiry designed to uncover any information in the entity's
possession about the identity of the producer or provider of covered telecommunications
equipment or services used by the entity that excludes the need to include an internal or third-
party audit.

Roaming means cellular communications services (e.g., voice, video, data) received from a
visited network when unable to connect to the facilities of the home network either because
signal coverage is too weak or because traffic is too high.

Substantial or essential component means any component necessary for the proper function
or performance of a piece of equipment, system, or service.

(b) Prohibition. (1) Section 889(a)(1)(A) of the John S. McCain National Defense
Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive
agency on or after August 13, 2019, from procuring or obtaining, or extending or renewing a
contract to procure or obtain, any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component of any system,
or as critical technology as part of any system. The Contractor is prohibited from providing to
the Government any equipment, system, or service that uses covered telecommunications
equipment or services as a substantial or essential component of any system, or as critical
technology as part of any system, unless an exception at paragraph (c) of this clause applies or
the covered telecommunication equipment or services are covered by a waiver described in FAR
4.2104.



(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal
Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13,
2020, from entering into a contract, or extending or renewing a contract, with an entity that uses
any equipment, system, or service that uses covered telecommunications equipment or services
as a substantial or essential component of any system, or as critical technology as part of any
system, unless an exception at paragraph (c) of this clause applies or the covered
telecommunication equipment or services are covered by a waiver described in FAR 4.2104.
This prohibition applies to the use of covered telecommunications equipment or services,
regardless of whether that use is in performance of work under a Federal contract.

(c) Exceptions. This clause does not prohibit contractors from providing—
(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or
interconnection arrangements; or

(2) Telecommunications equipment that cannot route or redirect user data traffic or permit
visibility into any user data or packets that such equipment transmits or otherwise handles.

(d) Reporting requirement.

(1) In the event the Contractor identifies covered telecommunications equipment or services used
as a substantial or essential component of any system, or as critical technology as part of any
system, during contract performance, or the Contractor is notified of such by a subcontractor at
any tier or by any other source, the Contractor shall report the information in paragraph (d)(2) of
this clause to the Contracting Officer, unless elsewhere in this contract are established
procedures for reporting the information; in the case of the Department of Defense, the
Contractor shall report to the website at https://dibnet.dod.mil. For indefinite delivery contracts,
the Contractor shall report to the Contracting Officer for the indefinite delivery contract and the
Contracting Officer(s) for any affected order or, in the case of the Department of Defense,
identify both the indefinite delivery contract and any affected orders in the report provided at
https://dibnet.dod.mil.

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of
this clause

(1) Within one business day from the date of such identification or notification: the
contract number; the order number(s), if applicable; supplier name; supplier unique entity
identifier (if known); supplier Commercial and Government Entity (CAGE) code (if known);
brand; model number (original equipment manufacturer number, manufacturer part number, or
wholesaler number); item description; and any readily available information about mitigation
actions undertaken or recommended.

(11) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this
clause: any further available information about mitigation actions undertaken or recommended.
In addition, the Contractor shall describe the efforts it undertook to prevent use or submission of
covered telecommunications equipment or services, and any additional efforts that will be
incorporated to prevent future use or submission of covered telecommunications equipment or
services.



() Subcontracts. The Contractor shall insert the substance of this clause, including this
paragraph (e) and excluding paragraph (b)(2), in all subcontracts and other contractual
instruments, including subcontracts for the acquisition of commercial items.

(End of clause)



